
                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   46     1 D G A BASE                    TON     651676.200       13.5876  8854708.79
   12     3 CRUSHED STONE BASE            TON     519057.000       12.3756  6423651.38
    2     8 CEMENT STABILIZED ROADBED     SQ YD   161169.000        1.2403   199895.12
    5    13 LIME STABILIZED ROADBED       SQ YD   743675.000        1.4377  1069188.50
    5    14 LIME                          TON      14141.000       90.1757  1275174.00
    1    15 DRAINAGE BLANKET-TYPE I-UNTR  TON      20913.000       16.0000   334608.00
    5    18 DRAINAGE BLANKET-TYPE II-ASPH TON      91395.000       27.4381  2507705.74
   23    20 TRAFFIC BOUND BASE            TON      11146.000       14.1425   157632.70
    1    21 DRAINAGE BLANKET-EMBANKMENT   CU YD     1529.000       25.0000    38225.00
    3    69 CRUSHED AGGREGATE SIZE NO 3   TON      10742.000       12.8727   138278.52
    6    71 CRUSHED AGGREGATE SIZE NO 57  TON       2641.000       25.3689    66999.30
    1    72 CRUSHED LIMESTONE SIZE NO 57  TON         79.000       24.0000     1896.00
   11    78 CRUSHED AGGREGATE SIZE NO 2   TON       6481.000       21.7847   141186.75
   27   100 ASPHALT SEAL AGGREGATE        TON       7853.640       36.2077   284361.98
    7   118 ASPHALT BASE CLASS I PG70-22  TON      32710.000       35.1996  1151380.22
    2   119 ASPH BASE CL I PG76-22 W/50%ERTON      36029.000       44.2890  1595688.34
   46   120 ASPHALT BASE CLASS I PG64-22  TON     631834.800       31.0149 19596296.19
    2   126 ASPHALT BINDER CL I-0 PG70-22 TON      12940.000       35.9521   465220.50
   12   128 ASPHALT BINDER CL I-0 PG64-22 TON      86793.000       31.1630  2704726.41
    3   134 ASPHALT BASE CLASS CK PG64-22 TON      34010.000       33.3570  1134470.20
    4   137 ASPHALT BASE CLASS CI PG64-22 TON      22874.000       36.5490   836022.89
    1   138 ASPHALT BASE CLASS CI PG70-22 TON       5731.000       40.2500   230672.75
    2   139 ASPH BASE CL CI PG76-22W/50%ERTON      36759.000       39.7688  1461861.50
   39   149 ASPHALT SURFACE CL I-0 PG64-22TON      46458.500       34.2837  1592771.55
   12   154 ASPH SURF CL I-20/30 PG64-22  TON      57523.100       34.5525  1987566.01
    7   157 ASPH SURF CL I-40/20 PG64-22  TON      10916.000       39.8939   435481.64
    4   158 ASPH SURF CL I-40/20 PG70-22  TON       5393.000       39.6376   213765.80
    2   159 ASPH SURF CL I-40/20 PG76-22ERTON       7608.000       48.9704   372566.70
    1   160 ASPH SURF CL I-20/30 PG70-22  TON       1460.000       39.7000    57962.00
   21   190 LEVELING AND WEDGING PG64-22  TON      21267.000       34.0540   724226.99
    1   240 ASPHALT SURF CL AK/B PG70-22  TON        780.000       37.6500    29367.00
    1   241 ASPH SURF CL AK/B PG76-22 W/ERTON       4480.000       40.0000   179200.00
    2   242 ASPHALT SURF CL AK/A PG70-22  TON       8713.000       45.5135   396559.30
    2   243 ASPH SURF CL AK/A PG76-22 W/ERTON       4848.000       44.6733   216576.00
    1   244 ASPHALT SURF CL AK/A PG64-22  TON        128.000       49.5000     6336.00
    3   245 ASPHALT SURF CL AK/B PG64-22  TON       2709.000       50.3802   136479.90
    9   246 ASPHALT SURF CL AK/S PG64-22  TON      11124.000       37.7985   420470.19
    2   263 ASPHALT MIX FOR PAVEMENT WEDGETON        445.000       25.0029    11126.30
   25   291 EMULSIFIED ASPHALT RS-2       TON       1016.250      277.2775   281783.26
    1   293 EMULSIFIED ASPHALT SS-1H      TON         26.000      200.0000     5200.00
    3   296 CUTBACK ASPHALT EMUL PRIMER L TON         25.600      302.3437     7740.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   17   356 BITUMINOUS MATERIAL FOR TACK  TON        606.080      263.3122   159588.26
   13   358 ASPHALT CURING SEAL           TON       1303.900      309.7336   403861.63
   11   440 ENTRANCE PIPE-15 INCH         LIN FT    2400.000       21.2835    51080.50
   11   441 ENTRANCE PIPE-18 INCH         LIN FT    2042.000       25.3991    51865.00
    7   443 ENTRANCE PIPE-24 INCH         LIN FT     423.000       27.1678    11492.00
    3   445 ENTRANCE PIPE-30 INCH         LIN FT     326.000       36.6994    11964.00
    4   460 CULVERT PIPE-12 INCH          LIN FT     586.000       36.8072    21569.00
    7   461 CULVERT PIPE-15 INCH          LIN FT    3036.000       39.7048   120543.80
   24   462 CULVERT PIPE-18 INCH          LIN FT    8796.640       37.5311   330147.39
    1   463 CULVERT PIPE-21 INCH          LIN FT      92.000       42.9500     3951.40
   16   464 CULVERT PIPE-24 INCH          LIN FT    4377.000       49.9429   218600.05
   16   466 CULVERT PIPE-30 INCH          LIN FT    3383.000       52.7318   178391.55
   12   468 CULVERT PIPE-36 INCH          LIN FT    1556.000       83.2234   129495.55
    8   469 CULVERT PIPE-42 INCH          LIN FT    1650.000       75.6513   124824.60
   10   470 CULVERT PIPE-48 INCH          LIN FT    1939.000       99.8849   193676.80
    6   471 CULVERT PIPE-54 INCH          LIN FT    1381.000      127.6621   176301.40
    1   472 CULVERT PIPE-60 INCH          LIN FT     241.000      100.2000    24148.20
    2   474 CULVERT PIPE-72 INCH          LIN FT     203.000      168.8966    34286.00
    1   476 CULVERT PIPE-84 INCH          LIN FT     288.000      328.0000    94464.00
    1   492 CULVERT PIPE-24 INCH EQUIV    LIN FT      48.000       38.0000     1824.00
    3   494 CULVERT PIPE-30 INCH EQUIV    LIN FT     197.000       86.5787    17056.00
    1   496 CULVERT PIPE-36 INCH EQUIV    LIN FT      72.000       55.0000     3960.00
    4   498 CULVERT PIPE-42 INCH EQUIV    LIN FT     143.000      113.4615    16225.00
    3   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     208.000       99.2308    20640.00
    1   501 CULVERT PIPE-60 INCH EQUIV    LIN FT     174.000      200.0000    34800.00
   11   520 STORM SEWER PIPE-12 INCH      LIN FT    1072.500       53.1442    56997.20
   18   521 STORM SEWER PIPE-15 INCH      LIN FT   23010.500       40.4809   931486.10
   17   522 STORM SEWER PIPE-18 INCH      LIN FT   23631.500       47.2405  1116363.90
   13   524 STORM SEWER PIPE-24 INCH      LIN FT   11134.500       64.1429   714198.80
   12   526 STORM SEWER PIPE-30 INCH      LIN FT    7303.500       66.1869   483396.25
   10   528 STORM SEWER PIPE-36 INCH      LIN FT    6286.000       92.5296   581640.90
    5   529 STORM SEWER PIPE-42 INCH      LIN FT    2344.000      101.4224   237734.00
    6   530 STORM SEWER PIPE-48 INCH      LIN FT    1577.000      123.1566   194218.00
    1   531 STORM SEWER PIPE-54 INCH      LIN FT      26.000      110.0000     2860.00
    1   552 STORM SEWER PIPE-18 INCH EQUIVLIN FT     460.000       40.0000    18400.00
    3   554 STORM SEWER PIPE-24 INCH EQUIVLIN FT     997.000       43.4554    43325.00
    1   556 STORM SEWER PIPE-30 INCH EQUIVLIN FT     494.000       50.0000    24700.00
    3   558 STORM SEWER PIPE-36 INCH EQUIVLIN FT     691.000       71.3459    49300.00
    2   559 STORM SEWER PIPE-42 INCH EQUIVLIN FT    1444.000      125.6510   181440.00
    1   560 STORM SEWER PIPE-48 INCH EQUIVLIN FT     348.000       70.0000    24360.00
    1   562 STORM SEWER PIPE-60 INCH EQUIVLIN FT     341.000       90.0000    30690.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    9   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT    4779.000       90.4518   432269.10
    3   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT     398.000      100.4523    39980.00
   19  1000 PERFORATED PIPE-4 INCH        LIN FT  344129.000        4.2845  1474423.37
    8  1001 PERFORATED PIPE-6 INCH        LIN FT   75515.000        5.5739   420910.90
    3  1002 PERFORATED PIPE-8 INCH        LIN FT    3267.000        6.6159    21614.00
   18  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   22805.000       10.5017   239490.25
    8  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    3114.000        9.3696    29177.00
    4  1012 NON-PERFORATED PIPE-8 INCH    LIN FT   11391.000       14.1645   161348.30
    5  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH       134.000      335.9104    45012.00
    3  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH         9.000      383.8889     3455.00
    1  1022 PERF PIPE HEADWALL TY 1-8 INCHEACH         1.000      350.0000      350.00
    5  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH       110.000      348.6114    38347.25
    3  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH        13.000      414.2308     5385.00
    1  1026 PERF PIPE HEADWALL TY 2-8 INCHEACH         5.000      400.0000     2000.00
    6  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       213.000      385.2735    82063.25
    3  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        11.000      458.8636     5047.50
    1  1030 PERF PIPE HEADWALL TY 3-8 INCHEACH         3.000      464.0000     1392.00
    4  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH        38.000      386.9474    14704.00
    1  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH        42.000      425.0000    17850.00
    1  1051 SEWER PIPE-6 INCH             LIN FT     100.000       74.0000     7400.00
    2  1052 SEWER PIPE-8 INCH             LIN FT     267.000       43.7191    11673.00
    1  1053 SEWER PIPE-10 INCH            LIN FT     484.500       50.0000    24225.00
    2  1060 STEEL ENCASEMENT PIPE-3 INCH  LIN FT     160.000      111.2500    17800.00
    2  1061 STEEL ENCASEMENT PIPE-4 INCH  LIN FT     215.000       87.3256    18775.00
    4  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT    1542.000       58.3781    90019.00
    1  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT     205.000      133.0000    27265.00
    4  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT     595.000       79.1261    47080.00
    1  1081 STEEL ENCASEMENT PIPE-24 INCH LIN FT     545.000      218.0000   118810.00
    3  1091 DUCTILE IRON PIPE-4 INCH      LIN FT     420.000       26.9881    11335.00
    9  1093 DUCTILE IRON PIPE-6 INCH      LIN FT    5585.000       27.0747   151212.00
    9  1095 DUCTILE IRON PIPE-8 INCH      LIN FT    5756.000       52.6791   303221.00
    1  1097 DUCTILE IRON PIPE-10 INCH     LIN FT      50.000       45.0000     2250.00
   12  1099 DUCTILE IRON PIPE-12 INCH     LIN FT   16546.000       61.1761  1012220.50
    7  1103 DUCTILE IRON PIPE-16 INCH     LIN FT    8374.000       45.8787   384188.00
    1  1105 DUCTILE IRON PIPE-18 INCH     LIN FT     238.000       69.0000    16422.00
    6  1310 REMOVING PIPE                 LIN FT     906.000       11.1701    10120.09
   23  1314 PLUGGING PIPE                 EACH       106.000      321.5943    34089.00
    1  1370 METAL END SECTION TY 1-15 INCHEACH         9.000      625.0000     5625.00
    1  1371 METAL END SECTION TY 1-18 INCHEACH        12.000     1000.0000    12000.00
    2  1373 METAL END SECTION TY 1-24 INCHEACH         4.000     1150.0000     4600.00
    1  1375 METAL END SECTION TY 1-36 INCHEACH         2.000     6000.0000    12000.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  1376 METAL END SECTION TY 1-42 INCHEACH         2.000     3600.0000     7200.00
    2  1377 METAL END SECTION TY 1-48 INCHEACH         4.000     3812.5000    15250.00
    1  1378 METAL END SECTION TY 1-54 INCHEACH         4.000     5600.0000    22400.00
    1  1390 METAL END SECTION TY 3-15 INCHEACH         1.000      225.0000      225.00
    8  1391 METAL END SECTION TY 3-18 INCHEACH        21.000      533.0952    11195.00
    1  1393 METAL END SECTION TY 3-24 INCHEACH         2.000     1200.0000     2400.00
    6  1394 METAL END SECTION TY 3-30 INCHEACH        10.000     1969.0000    19690.00
    5  1395 METAL END SECTION TY 3-36 INCHEACH        10.000     2567.0000    25670.00
    6  1396 METAL END SECTION TY 3-42 INCHEACH        10.000     3306.5000    33065.00
    4  1397 METAL END SECTION TY 3-48 INCHEACH         6.000     3946.3683    23678.21
    2  1411 METAL END SECTION TY 4-18 INCHEACH        14.000      650.0000     9100.00
    1  1412 METAL END SECTION TY 4-21 INCHEACH         2.000      850.0000     1700.00
    3  1413 METAL END SECTION TY 4-24 INCHEACH         5.000     1000.0000     5000.00
    2  1414 METAL END SECTION TY 4-30 INCHEACH         9.000     1816.6667    16350.00
    1  1415 METAL END SECTION TY 4-36 INCHEACH         3.000     3000.0000     9000.00
    1  1416 METAL END SECTION TY 4-42 INCHEACH         1.000     4000.0000     4000.00
    1  1417 METAL END SECTION TY 4-48 INCHEACH         2.000     3500.0000     7000.00
    1  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH         2.000     1500.0000     3000.00
    5  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH        11.000     1722.7273    18950.00
    4  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH        10.000     2120.0000    21200.00
    1  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         2.000     1500.0000     3000.00
    5  1450 S & F BOX INLET-OUTLET-18 INCHEACH        20.000     1808.0000    36160.00
    8  1451 S & F BOX INLET-OUTLET-24 INCHEACH        17.000     2108.2353    35840.00
    8  1452 S & F BOX INLET-OUTLET-30 INCHEACH        16.000     2712.5000    43400.00
    4  1453 S & F BOX INLET-OUTLET-36 INCHEACH         9.000     3272.2222    29450.00
    1  1455 CURB BOX INLET TYPE A TRAPPED EACH         3.000     3100.0000     9300.00
   11  1456 CURB BOX INLET TYPE A         EACH       283.000     2497.8799   706900.00
    1  1458 CURB BOX INLET TYPE A  T      EACH         4.000     2887.5000    11550.00
    6  1480 CURB BOX INLET TYPE B         EACH        28.000     2582.1429    72300.00
    4  1484 CURB BOX INLET TYPE B-T       EACH        15.000     3025.0000    45375.00
    2  1487 CURB BOX INLET TYPE F         EACH        11.000     1950.0000    21450.00
   14  1490 DROP BOX INLET TYPE 1         EACH        43.000     2571.9767   110595.00
    3  1493 DROP BOX INLET TYPE 2         EACH         5.000     2740.0000    13700.00
    1  1494 DROP BOX INLET TYPE 2 MODIFIEDEACH         1.000     3650.0000     3650.00
    7  1496 DROP BOX INLET TYPE 3         EACH        25.000     2536.0000    63400.00
    1  1499 DROP BOX INLET TYPE 4         EACH         2.000     2250.0000     4500.00
    1  1502 DROP BOX INLET TYPE 5A        EACH         1.000     2625.0000     2625.00
    6  1505 DROP BOX INLET TYPE 5B        EACH        23.000     2147.8261    49400.00
    2  1508 DROP BOX INLET TYPE 5C        EACH        37.000     2614.8649    96750.00
    2  1511 DROP BOX INLET TYPE 5D        EACH         5.000     2325.0000    11625.00
    1  1514 DROP BOX INLET TYPE 5E        EACH         2.000     2250.0000     4500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    4  1517 DROP BOX INLET TYPE 5F        EACH        14.000     2607.1429    36500.00
    1  1523 DROP BOX INLET TYPE 6B        EACH         4.000     3600.0000    14400.00
    4  1538 DROP BOX INLET TYPE 7         EACH         5.000     3710.0000    18550.00
    9  1544 DROP BOX INLET TYPE 11        EACH        97.000     1525.7732   148000.00
    1  1545 DROP BOX INLET TYPE 11 MOD    EACH         1.000     2000.0000     2000.00
    2  1547 DROP BOX INLET TYPE 12        LIN FT      35.000      178.5714     6250.00
    6  1550 DROP BOX INLET TYPE 12A       LIN FT     716.000      251.8436   180320.00
    9  1559 DROP BOX INLET TYPE 13G       EACH       105.000     2890.1190   303462.50
    4  1568 DROP BOX INLET TYPE 13S       EACH        29.000     3379.3103    98000.00
    2  1577 DROP BOX INLET TYPE 14        EACH        13.000     1361.5385    17700.00
    1  1580 DROP BOX INLET TYPE 15        EACH         1.000     1500.0000     1500.00
   10  1581 DROP BOX INLET TYPE 16G       EACH       101.000     2035.3960   205575.00
    3  1584 CAPPING DROP BOX INLET        EACH         4.000      662.5000     2650.00
    4  1587 DROP BOX INLET TYPE 16S       EACH        23.000     4117.3913    94700.00
    1  1614 CONC MED BAR BOX INLET TY 14A2EACH         2.000     4600.0000     9200.00
    1  1615 CONC MED BAR BOX INLET TY 14B2EACH         4.000     4600.0000    18400.00
    1  1616 CONC MED BAR BOX INLET TY 14B1EACH         6.000     4200.0000    25200.00
    1  1619 CONC MED BAR BOX INLET TY 9A1 EACH         1.000     3500.0000     3500.00
    1  1621 CONC MED BAR BOX INLET TY 9B1 EACH         4.000     3500.0000    14000.00
    1  1633 RECONSTRUCT MEDIAN BOX INLET  EACH        10.000     2800.0000    28000.00
    6  1641 JUNCTION BOX-15 INCH          EACH        10.000     1155.0000    11550.00
    5  1642 JUNCTION BOX-18 INCH          EACH        28.000     1327.3214    37165.00
    7  1643 JUNCTION BOX-24 INCH          EACH        11.000     1531.8182    16850.00
    6  1644 JUNCTION BOX-30 INCH          EACH        15.000     1576.6667    23650.00
    2  1645 JUNCTION BOX-36 INCH          EACH         5.000     1860.0000     9300.00
    2  1646 JUNCTION BOX-42 INCH          EACH         2.000     2631.2500     5262.50
    3  1647 JUNCTION BOX-48 INCH          EACH         5.000     1900.0000     9500.00
    1  1648 JUNCTION BOX-54 INCH          EACH         1.000     3000.0000     3000.00
    1  1651 JUNCTION BOX-MODIFIED         EACH         1.000     2750.0000     2750.00
    1  1653 JUNCTION BOX-SPECIAL          EACH         1.000     2000.0000     2000.00
    2  1690 FLUME INLET TYPE 1            EACH         2.000     3837.5000     7675.00
    4  1691 FLUME INLET TYPE 2            EACH        30.000     2719.8000    81594.00
    2  1706 REMOVING CATCH BASIN          EACH        56.000      145.0000     8120.00
    3  1707 CAPPING CATCH BASIN           EACH        54.000      158.8889     8580.00
    1  1708 RECONSTRUCTING CATCH BASIN    EACH         2.000     2500.0000     5000.00
    4  1718 REMOVING INLET                EACH        51.000      331.9118    16927.50
    1  1719 ADJUSTING INLET               EACH         3.000     1050.0000     3150.00
    2  1720 RECONSTRUCT EXISTING INLET    EACH         2.000     1250.0000     2500.00
    1  1724 CAPPING GRATE INLET           EACH         1.000      750.0000      750.00
    1  1726 SAFETY BOX INLET-18 INCH SDB-1EACH         1.000     3000.0000     3000.00
    6  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       138.000      199.8261    27576.00
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    1  1742 CORED HOLE DRAINAGE BOX CON-8"EACH        24.000      300.0000     7200.00
    7  1756 MANHOLE TYPE A                EACH        25.000     1318.0000    32950.00
    2  1761 MANHOLE TYPE B                EACH         2.000     2450.0000     4900.00
    1  1762 MANHOLE TYPE B MODIFIED       EACH         6.000    13200.0000    79200.00
   10  1767 MANHOLE TYPE C                EACH        24.000     6895.8333   165500.00
    1  1768 MANHOLE TYPE C MODIFIED       EACH         1.000     5500.0000     5500.00
    1  1770 MANHOLE TYPE C SPECIAL        EACH         1.000     7500.0000     7500.00
    1  1782 MANHOLE-TRAPPED               EACH         2.000     2400.0000     4800.00
    1  1785 CAPPING MANHOLE               EACH         1.000     1160.0000     1160.00
    2  1786 FILLING AND CAPPING MANHOLE   EACH        19.000      513.1579     9750.00
    4  1787 REMOVING MANHOLE              EACH         9.000      491.1111     4420.00
    7  1789 RECONSTRUCTING MANHOLE        EACH        30.000      852.5000    25575.00
    2  1791 ADJUST MANHOLE FRAME TO GRADE EACH         3.000      466.6667     1400.00
   10  1792 ADJUSTING MANHOLE             EACH        64.000      345.6250    22120.00
    8  1799 SANITARY SEWER MANHOLE        EACH        64.000     2331.7969   149235.00
   11  1810 STANDARD CURB AND GUTTER      LIN FT   79240.000       12.8417  1017575.95
    3  1811 STANDARD CURB AND GUTTER MOD  LIN FT    4858.000       14.1143    68567.20
    1  1812 REMOVING CURB AND GUTTER      LIN FT     134.000        6.5000      871.00
    3  1825 ISLAND CURB AND GUTTER        LIN FT     805.000       14.9363    12023.75
    5  1830 STANDARD INTEGRAL CURB        LIN FT   25561.000        5.3538   136848.00
    4  1845 ISLAND INTEGRAL CURB          LIN FT    3414.000        6.1171    20883.90
    9  1875 STANDARD HEADER CURB          LIN FT   15734.000       12.4830   196407.30
    2  1876 STANDARD HEADER CURB MODIFIED LIN FT     238.500       14.5912     3480.00
    1  1877 SPECIAL HEADER CURB           LIN FT      12.000       22.0000      264.00
    1  1880 BARRIER HEADER CURB           LIN FT    1311.900       25.0000    32797.50
    1  1890 ISLAND HEADER CURB TYPE 1     LIN FT      35.000       20.0000      700.00
    1  1891 ISLAND HEADER CURB TYPE 2     LIN FT     142.000       15.0000     2130.00
    9  1897 ASPHALT WEDGE CURB            LIN FT   20599.500        4.9665   102307.60
    1  1902 REMOVING INTEGRAL CURB        LIN FT     750.000        8.5000     6375.00
    1  1903 REMOVING CONCRETE ROLL CURB   LIN FT   27330.000        4.0000   109320.00
    5  1904 REMOVING CURB                 LIN FT   16373.000        3.1232    51136.80
    1  1915 STD BARRIER MEDIAN TYPE 1     SQ YD      336.000       35.0000    11760.00
    2  1917 STD BARRIER MEDIAN TYPE 2     SQ YD     1039.000       62.5770    65017.50
    1  1921 STD BARRIER MEDIAN TYPE 4     SQ YD     2104.000       24.0000    50496.00
    1  1935 MOUNTABLE MEDIAN TYPE 1       SQ YD     1081.000       22.0000    23782.00
    1  1937 MOUNTABLE MEDIAN TYPE 2       SQ YD      118.000       68.0000     8024.00
    3  1983 DELINEATOR FOR GUARDRL-YELLOW EACH        20.000       10.5000      210.00
    6  1984 DELINEATOR FOR BARRIER-WHITE  EACH       803.000        5.8275     4679.50
    7  1985 DELINEATOR FOR BARRIER-YELLOW EACH      1927.000        7.8889    15202.00
    2  1991 TEMP CONC MED BARRIER TYPE 9M LIN FT    1860.000       28.1452    52350.00
    1  1992 TEMP CONC MED BAR TY 9M INST  LIN FT    5065.000        8.0000    40520.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  1997 CONC BARRIER TYPE 12L TEMP    LIN FT     650.000       35.0000    22750.00
    1  2001 CURB TO BARRIER WALL TRANS    EACH         4.000     1000.0000     4000.00
    1  2008 REMOVING BIT CONCRETE MEDIAN  LIN FT   20444.000        3.6500    74620.60
    1  2009 REMOVING BIT CONCRETE MEDIAN  SQ YD      595.000        9.5000     5652.50
    2  2013 BARRICADE-TYPE II             EACH       294.000      145.8061    42867.00
   15  2014 BARRICADE-TYPE III            EACH       203.000      333.5248    67705.54
    1  2063 PCC BASE-8 INCH               SQ YD     3120.000       18.0000    56160.00
    2  2064 PCC BASE-9 INCH               SQ YD    20959.000       33.3155   698260.05
    5  2069 PCC PAVEMENT-10 INCH NON-REINFSQ YD    59359.000       26.3063  1561514.24
    2  2070 PCC PAVEMENT-12 INCH NON-REINFSQ YD    32762.000       40.0385  1311741.00
    1  2071 PCC PAVEMENT-11 INCH NON-REINFSQ YD    14623.000       38.1000   557136.30
    5  2073 PCC PAVEMENT-9 INCH NON-REINF SQ YD   183088.000       27.8670  5102114.40
    2  2075 PCC PAVEMENT-6 INCH NON-REINF SQ YD     6358.000       27.4516   174537.00
    1  2077 PCC PAVE-12 IN NON-REINF SHLD SQ YD      206.000       50.0000    10300.00
    3  2078 PCC PAVE-6 INCH NON-REINF SHLDSQ YD    44627.000       15.2047   678540.00
    3  2081 PCC PAVE-8 INCH NON-REINF SHLDSQ YD      667.000       52.5000    35017.50
    1  2084 PCC PAVEMENT-8 INCH NON-REINF SQ YD    23270.000       29.8000   693446.00
    1  2086 PCC PAVEMENT-13 INCH NON-REINFSQ YD    78447.000       39.4800  3097087.56
    1  2087 PCC PAVE-13 IN NON-REINF SHLD SQ YD    35222.000       36.2600  1277149.72
   26  2091 REMOVING PAVEMENT             SQ YD   165548.000        5.4080   895289.26
    2  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD      667.000       41.7961    27878.00
   10  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD    18575.000       38.1843   709272.65
    1  2107 BREAKING AND SEATING PAVEMENT SQ YD    37676.000        1.0000    37676.00
    1  2110 PARTIAL DEPTH PATCHING        CU FT      221.000      931.0000   205751.00
    1  2121 DEFORMED TIE BAR              EACH       405.000        8.0000     3240.00
    6  2157 PAVED DITCH TYPE 1            SQ YD     4325.000       53.0964   229642.00
    2  2165 REMOVING PAVED DITCH          SQ YD      214.000        9.9963     2139.20
   13  2166 RIGHT-OF-WAY MOWING TYPE 2    ACRE      2720.000       35.6604    96996.27
   21  2167 RIGHT-OF-WAY MOWING TYPE 3    ACRE     32092.000       33.8004  1084723.20
    1  2184 BACKFILLING                   CU YD      796.000       12.0000     9552.00
   28  2200 ROADWAY EXCAVATION            CU YD  4993269.000        3.7779 18864228.99
    2  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD      365.000       30.1178    10993.00
    4  2204 SPECIAL EXCAVATION            CU YD    16066.000       17.6075   282882.00
    1  2210 BORROW EXCAVATION             CU YD     3500.000        5.9600    20860.00
    4  2220 FLOWABLE FILL                 CU YD     1350.000       75.9185   102490.00
   13  2223 ROADWAY FILL-GRANULAR EMB     CU YD    71254.000       14.9715  1066776.00
    1  2226 EARTHWORK                     LP SUM       1.000     4700.0000     4700.00
   22  2230 EMBANKMENT IN PLACE           CU YD  1968799.000        6.3056 12414530.35
   10  2231 STRUCTURE GRANULAR BACKFILL   CU YD    12770.000       28.8461   368364.20
    3  2235 BACKFILLING UNDERCUT          CU YD     6479.000       23.8583   154577.66
    3  2236 DITCHING                      MILE         8.000    13387.5000   107100.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   26  2242 WATER                         M GAL    27401.000        1.0170    27867.13
    6  2256 REMOVING AND RESETTING FENCE  LIN FT    1693.000       15.4867    26219.00
    1  2259 R/W FENCE-TEMPORARY           LIN FT     229.000        5.8000     1328.20
    4  2261 R/W FENCE-WOVEN WIRE          LIN FT   34443.000        3.8752   133474.45
    3  2262 R/W FENCE-WOVEN WIRE TYPE 1   LIN FT    3292.000        4.8637    16011.44
    3  2265 REMOVING RIGHT-OF-WAY FENCE   LIN FT    7543.000        2.1060    15885.50
    1  2266 RESETTING RIGHT-OF-WAY FENCE  LIN FT    3152.000        3.5000    11032.00
    4  2274 R/W FENCE-6 FT CHAIN LINK     LIN FT   11773.000       12.4885   147027.39
    1  2282 PEDESTRIAN WOVEN WIRE GATE    EACH         1.000      635.0000      635.00
    3  2287 DBL VEHICULAR CHAIN LINK GATE EACH         3.000     1805.0000     5415.00
   45  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  186139.000       10.1254  1884736.78
    9  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    2975.000       16.2689    48399.99
    2  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT     500.000       30.0000    15000.00
    3  2358 HAULING GUARDRAIL             LIN FT   11303.000        0.3451     3900.90
   31  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       180.000       43.0417     7747.50
   15  2363 GUARDRAIL CON TO BR END TYPE AEACH        68.000      483.7978    32898.25
    9  2365 CRASH CUSHION TYPE IX-A       EACH        23.000     4644.0761   106813.75
    8  2367 GUARDRAIL END TREATMENT TYPE 1EACH        58.000     2950.1207   171107.00
   20  2369 GUARDRAIL END TREATMENT TY 2A EACH       121.000      390.1033    47202.50
    1  2370 GUARDRAIL END TREATMENT TYPE 4EACH         1.000      600.0000      600.00
   17  2371 GUARDRAIL END TREATMENT TYPE 7EACH        68.000      581.8529    39566.00
    7  2373 GUARDRAIL END TREATMENT TYPE 3EACH        25.000      470.2000    11755.00
    1  2376 GUARDRAIL CON TO BR END TYPE BEACH        12.000     1000.0000    12000.00
    3  2379 GUARDRAIL CON TO BR END TYPE EEACH        15.000      540.0000     8100.00
    1  2380 GUARDRAIL CON TO BR END TY E-1EACH         5.000      200.0000     1000.00
   22  2381 REMOVING GUARDRAIL            LIN FT  109897.500        1.5426   169532.92
    7  2383 REMOVING & RESETTING GUARDRAILLIN FT    7267.500        7.7613    56405.37
   11  2387 GUARDRAIL CON TO BR END TY A-1EACH        29.000      209.0000     6061.00
   26  2391 GUARDRAIL END TREATMENT TY 4A EACH       111.000     1346.9234   149508.50
    1  2396 REMOVE GUARDRAIL END TREATMENTEACH         1.000      100.0000      100.00
   10  2397 TEMPORARY GUARDRAIL           LIN FT    4193.000        8.3711    35100.00
    7  2403 REMOVING CONCRETE MASONRY     CU YD      492.800      137.5913    67805.00
    1  2433 R/W MARKER RURAL TYPE 1A      EACH        25.000       25.0000      625.00
   11  2434 R/W MARKER RURAL TYPE 1       EACH       510.000       53.7775    27426.50
    4  2435 R/W MARKER RURAL TYPE 2       EACH       226.000       64.8363    14653.00
    1  2436 R/W MARKER RURAL TYPE 3       EACH        27.000       89.0000     2403.00
   12  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       372.000       52.7836    19635.50
    1  2439 R/W MARKER MUNICIPAL TYPE 3   EACH        14.000       55.0000      770.00
    1  2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        22.000       52.5000     1155.00
    1  2460 REMOVING TREES OR STUMPS      EACH        57.000     1000.0000    57000.00
    3  2469 CLEAN SINKHOLE                EACH         6.000      750.0000     4500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  2473 CAPPING CISTERN               SQ FT     2351.000        6.6397    15610.00
    5  2475 PLUGGING WATER WELL           EACH        12.000     1825.0000    21900.00
    2  2482 CHANNEL LINING CLASS IA       TON        346.000      138.9595    48080.00
   31  2483 CHANNEL LINING CLASS II       TON      27901.000       18.4526   514845.65
   19  2484 CHANNEL LINING CLASS III      TON      23060.000       19.3426   446039.38
    3  2488 CHANNEL LINING CLASS IV       CU YD     6394.000        7.2094    46096.75
    2  2542 CEMENT                        TON       3120.000       83.5286   260609.25
   38  2545 CLEARING AND GRUBBING         LP SUM      38.000    53135.4858  2019148.46
    2  2551 CONCRETE-CLASS A FOR STEPS    CU YD       47.620      322.6191    15363.12
   10  2555 CONCRETE-CLASS B              CU YD     1468.700      319.1332   468710.90
    1  2556 CONCRETE CAP                  CU YD       10.000      200.0000     2000.00
   51  2562 SIGNS                         SQ FT    20758.480       14.5546   302132.01
    3  2565 OBJECT MARKER TYPE 2          EACH        14.000      105.0000     1470.00
   28  2568 MOBILIZATION                  LP SUM      28.000   193185.6336  5409197.74
  118  2569 DEMOBILIZATION                LP SUM     118.000    30311.6753  3576777.69
    2  2575 DITCHING AND SHOULDERING      MILE         5.300    17300.5660    91693.00
   22  2585 EDGE KEY                      LIN FT    6854.800       23.4236   160563.82
    4  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH     19443.000        4.8083    93487.70
    6  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD     4831.000        1.8912     9136.50
   11  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD   152679.000        1.3852   211487.50
   12  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD   120725.000        1.4194   171353.60
    3  2601 FINAL DRESSING CLASS B        100 FT     776.000      194.9182   151256.50
    8  2606 FIRE HYDRANT                  EACH        30.000     1211.1333    36334.00
    3  2611 HANDRAIL-TYPE A-1             LIN FT    1076.000       44.2974    47664.00
    1  2612 HANDRAIL-TYPE A-2             LIN FT      28.000       75.0000     2100.00
    1  2614 HANDRAIL-TYPE A-4             LIN FT     141.000       49.0000     6909.00
    1  2619 HANDRAIL-TYPE A               LIN FT     202.000       50.0000    10100.00
    5  2625 REMOVING HEADWALL             EACH        60.000      221.6375    13298.25
  109  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM     109.000    35959.9484  3919634.38
   17  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      17.000    30129.3200   512198.44
    4  2652 DETOUR SIGNING                SQ FT     2512.000       10.3049    25886.00
    9  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        22.000    24904.5455   547900.00
   12  2677 ASPH PAVE MILLING & TEXTURING TON       4541.800       43.9414   199572.95
    7  2690 SAFELOADING                   CU YD      266.900      214.0564    57131.65
    1  2693 RUMBLE STRIPS TYPE 1          LIN FT      30.000       40.0000     1200.00
    1  2695 RUMBLE STRIPS TYPE 3          LIN FT     492.000       15.0000     7380.00
   34  2701 TEMPORARY SILT FENCE          LIN FT   99817.000        2.5929   258812.25
   12  2702 SAND FOR BLOTTER              TON       3245.000       22.7601    73856.50
    8  2703 SILT TRAP TYPE A              EACH        30.000      418.0833    12542.50
    4  2704 SILT TRAP TYPE B              EACH        16.000      625.0000    10000.00
   39  2705 SILT CHECK                    EACH      1487.000       99.8204   148433.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD     4803.000       26.3534   126575.50
   13  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    37337.000       21.8019   814018.65
   46  2726 STAKING                       LP SUM      46.000    53921.9565  2480410.00
   11  2731 REMOVING EXISTING STRUCTURE   LP SUM      11.000    56660.9091   623270.00
   10  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     25000.000        0.7104    17760.00
   19  2775 FLASHING ARROW                EACH        45.000     3884.5556   174805.00
    4  2776 STA CONST AND DETOUR SIGNS    SQ FT     7533.000       23.9607   180496.00
    1  2888 CRASH CUSHION TYPE VI D       EACH         1.000    20000.0000    20000.00
    7  2894 CRASH CUSHION TYPE VI-T       EACH        25.000    12522.6000   313065.00
    8  2898 RELOCATE CRASH CUSHION        EACH        67.000     1442.0149    96615.00
    2  2900 INSTALL TEMP CRASH CUSHION    EACH         5.000    14100.0000    70500.00
    1  2929 CRASH CUSHION TYPE IX         EACH        11.000     5600.0000    61600.00
   18  2998 MASONRY COATING               SQ YD    68551.400        6.1214   419628.10
    1  3221 REMOVING PAVEMENT MARKER TY V EACH       301.000       10.0000     3010.00
    2  3225 TUBULAR MARKERS               EACH       120.000       48.5000     5820.00
    5  3230 LOW SHOULDER SIGN             EACH        13.000      110.0769     1431.00
    8  3234 RAILROAD RAILS-DRILLED        LIN FT   32526.000       11.7581   382444.50
    5  3235 EXCAVATION AND BACKFILL       CU YD     1520.000       11.4895    17464.00
   10  3236 CRIBBING                      SQ FT    23434.000        2.2242    52121.75
    1  3240 BASE FAILURE REPAIR           SQ YD      647.000       76.3000    49366.10
    1  3246 RELIEF JOINT-4 INCH           LIN FT     688.000       18.3800    12645.44
    1  3250 ONE STEP MEMBRANE             SQ YD      155.000       35.0000     5425.00
    6  3280 LITTER REMOVAL                MILE      1905.500      208.6229   397530.90
    1  3281 PRE-DERBY LITTER REMOVAL      MILE        52.900      300.0000    15870.00
    1  3285 PRE-DERBY MOWING              ACRE       321.000       40.0000    12840.00
    4  3360 COPPER PIPE-3/4 INCH          LIN FT    1241.000       19.5915    24313.00
    5  3361 COPPER PIPE-1 INCH            LIN FT    1250.000       19.6448    24556.00
    1  3362 COPPER PIPE-1 1/2 INCH        LIN FT      19.000       14.0000      266.00
    5  3363 COPPER PIPE-2 INCH            LIN FT    1557.000       15.3268    23863.75
    2  3378 PVC PIPE-1 1/2 INCH           LIN FT    1216.000       14.1000    17145.60
    1  3381 PVC PIPE-2 INCH               LIN FT      46.000       20.0000      920.00
    1  3382 PVC PIPE-3 INCH               LIN FT     240.000       20.0000     4800.00
    3  3383 PVC PIPE-4 INCH               LIN FT     619.000       16.0804     9953.75
    4  3385 PVC PIPE-6 INCH               LIN FT    2026.000       22.1142    44803.35
   10  3387 PVC PIPE-8 INCH               LIN FT    6647.000       30.2537   201096.30
    1  3389 PVC PIPE-10 INCH              LIN FT     361.000       25.0000     9025.00
    4  3391 PVC PIPE-12 INCH              LIN FT    5068.000       37.0856   187950.00
    1  3425 ADJUSTING WATER VALVE         EACH         4.000      100.0000      400.00
    1  3426 ADJUSTING FIRE HYDRANT        EACH         2.000      500.0000     1000.00
    1  3427 ADJUSTING WATER METER         EACH         4.000      100.0000      400.00
    1  3430 INSTALL WATER METER           EACH         2.000      725.0000     1450.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    5  3431 RELOCATE WATER METER          EACH        43.000      362.9070    15605.00
    1  3460 TIE-IN TO EXISTING WATER LINE EACH         1.000     2000.0000     2000.00
    3  3466 TIE-IN, 6 INCH                EACH         8.000     2162.5000    17300.00
    3  3468 TIE-IN, 8 INCH                EACH         5.000     2640.0000    13200.00
    3  3472 TIE-IN, 12 INCH               EACH         7.000     4187.1429    29310.00
    1  3479 TIE-INS                       EACH         2.000     2500.0000     5000.00
    1  3522 GATE VALVE-2 INCH             EACH         2.000      300.0000      600.00
    1  3523 GATE VALVE-3 INCH             EACH         1.000      500.0000      500.00
    2  3524 GATE VALVE-4 INCH             EACH         3.000      383.3333     1150.00
    9  3526 GATE VALVE-6 INCH             EACH        40.000      457.3750    18295.00
    5  3528 GATE VALVE-8 INCH             EACH         9.000      677.7778     6100.00
    5  3532 GATE VALVE-12 INCH            EACH        27.000     1264.8148    34150.00
    2  3536 GATE VALVE-16 INCH            EACH        18.000     3277.7778    59000.00
    5  4700 POLE 30' MTG HT               EACH       143.000      834.3811   119316.50
    4  4701 POLE 40' MTG HT               EACH        77.000     1032.3052    79487.50
    2  4712 POLE 100' MTG HT HIGH MAST    EACH        13.000    15038.8462   195505.00
    3  4714 POLE 120' MTG HT HIGH MAST    EACH        34.000    15648.1324   532036.50
    1  4720 BRACKET 4'                    EACH        14.000       89.2500     1249.50
    1  4721 BRACKET 6'                    EACH        12.000      200.0000     2400.00
    2  4722 BRACKET 8'                    EACH        62.000       52.2581     3240.00
    1  4723 BRACKET 10'                   EACH        11.000      131.2500     1443.75
    3  4725 BRACKET 15'                   EACH        87.000      111.2069     9675.00
    7  4740 POLE BASE                     EACH       201.000      666.3184   133930.00
    1  4741 POLE BASE IN MEDIAN WALL      EACH        28.000      900.0000    25200.00
    4  4742 POLE BASE-HIGH MAST           EACH        39.000     5892.3077   229800.00
    5  4750 TRANSFORMER BASE              EACH       192.000      258.4310    49618.75
    4  4760 POLE W/SECONDARY CONTROL EQUIPEACH        10.000     6554.5000    65545.00
    4  4761 LIGHTING CONTROL EQUIPMENT    EACH         4.000     6370.0000    25480.00
    5  4770 HPS LUMINAIRE                 EACH       235.000      611.2500   143643.75
    1  4771 HPS LUMINAIRE WALL PACK       EACH         6.000      840.0000     5040.00
    3  4772 HPS LUMINAIRE OFFSET          EACH        86.000      455.2326    39150.00
    5  4773 HPS LUMINAIRE HIGH MAST       EACH       318.000      568.7421   180860.00
    5  4780 FUSED CONNECTOR KIT           EACH       435.000       57.4080    24972.50
    1  4792 CONDUIT-1 INCH                LIN FT      40.000        3.0000      120.00
   16  4793 CONDUIT-1 1/4 INCH            LIN FT   32225.000        2.3980    77274.30
   16  4795 CONDUIT-2 INCH                LIN FT   21918.000        4.2707    93606.25
    2  4797 CONDUIT-3 INCH                LIN FT    2925.000       14.9932    43855.00
    4  4798 CONDUIT-3 1/2 INCH            LIN FT    7600.000       13.0822    99425.00
    4  4800 MARKER                        EACH        59.000      117.2881     6920.00
    4  4810 JUNCTION BOX                  EACH        84.000      268.7500    22575.00
   23  4811 JUNCTION BOX TYPE B           EACH       231.000      434.8593   100452.50



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   19  4820 TRENCHING AND BACKFILLING     LIN FT   79375.000        1.9852   157574.00
    1  4821 OPEN CUT ROADWAY              LIN FT     850.000       50.0000    42500.00
   13  4830 LOOP WIRE                     LIN FT   40132.000        0.2561    10277.88
    4  4832 WIRE-NO. 12                   LIN FT   25388.000        0.1792     4548.63
    5  4833 WIRE-NO. 8                    LIN FT   45304.000        0.3179    14399.88
    7  4834 WIRE-NO. 6                    LIN FT   65977.000        0.6244    41193.01
    3  4835 WIRE-NO. 4                    LIN FT   33151.000        0.4764    15793.62
    2  4836 WIRE-NO. 2                    LIN FT   11915.000        0.6713     7999.00
   10  4844 CABLE-NO. 14/5C               LIN FT   42305.000        0.6840    28935.90
    6  4845 CABLE-NO. 14/7C               LIN FT    2535.000        0.9787     2481.00
   10  4850 CABLE-NO. 14/1 PAIR           LIN FT   42043.000        0.6990    29389.55
    1  4851 CABLE-NO. 14/2 PAIR           LIN FT     470.000        2.5000     1175.00
    1  4852 CABLE-NO. 14/3 PAIR           LIN FT      47.000        5.0000      235.00
    3  4860 CABLE-NO. 8/3C DUCTED         LIN FT    4539.000        1.9680     8932.95
    4  4861 CABLE-NO. 6/3C DUCTED         LIN FT   16070.000        1.9444    31246.50
    2  4862 CABLE-NO. 4/3C DUCTED         LIN FT   11790.000        2.5698    30297.50
    3  4863 CABLE-NO. 2/3C DUCTED         LIN FT   41660.000        2.9850   124356.50
    1  4871 POLE-35 FT WOODEN             EACH         1.000      650.0000      650.00
    2  4873 POLE-45 FT WOODEN             EACH        41.000      695.1220    28500.00
    2  4880 STEEL STRAIN POLE             EACH         5.000     5208.0000    26040.00
    2  4881 MAST ARM POLE                 EACH         8.000     6500.0000    52000.00
    2  4882 SIGNAL PEDESTAL               EACH         7.000      514.2857     3600.00
    1  4883 POST                          EACH         4.000      150.0000      600.00
    1  4884 ANCHOR                        EACH        11.000      200.0000     2200.00
   10  4885 MESSENGER-10800 LB            LIN FT   10509.000        3.0935    32509.70
    1  4886 MESSENGER-15400 LB            LIN FT     650.000        3.1500     2047.50
   13  4895 LOOP SAW SLOT AND FILL        LIN FT   19162.000        5.2818   101209.05
    8  4900 PEDESTRIAN DETECTOR           EACH       110.000      110.6636    12173.00
    1  4910 SIGNAL-8 INCH                 EACH         2.000      210.0000      420.00
   10  4912 SIGNAL-3 SECTION 12 INCH      EACH       196.000      343.1633    67260.00
    1  4913 SIGNAL-4 SECTION 12 INCH      EACH         1.000      575.0000      575.00
    8  4914 SIGNAL-5 SECTION 12 INCH      EACH        20.000      563.5000    11270.00
    8  4916 SIGNAL-PEDESTRIAN             EACH       114.000      335.7018    38270.00
    1  4920 SIGNAL CONTROLLER-TYPE 170    EACH         1.000     9450.0000     9450.00
    1  4925 MASTER CONTROLLER             EACH         1.000     4167.0000     4167.00
    1  4927 COORDINATING UNIT             EACH         3.000     4659.0000    13977.00
    1  4930 BEACON CONTROLLER-2 CIRCUIT   EACH         2.000     1050.0000     2100.00
    9  4931 INSTALL CONTROLLER-TYPE 170   EACH        23.000     2091.7804    48110.95
    9  4932 INSTALL STEEL STRAIN POLE     EACH        92.000     2201.5217   202540.00
    5  4940 REMOVE LIGHTING               LP SUM       5.000     6880.0000    34400.00
    1  4943 REMOVE-STORE-REINST CONTROL EQEACH         1.000      125.0000      125.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    8  4950 REMOVE SIGNAL EQUIPMENT       EACH        21.000      836.9048    17575.00
   10  5950 EROSION CONTROL BLANKET       SQ YD    63547.000        1.3835    87916.25
    8  5952 TEMP EROSION CONTROL-MULCH    TON         15.700      682.1656    10710.00
   25  5953 TEMP SEEDING AND PROTECTION   SQ YD   335611.000        0.5804   194773.10
    6  5954 TEMP EROSION CONTROL-SEED     LB         821.000        2.9475     2419.90
    8  5955 TEMP EROSION CONTROL-BIT MATL GAL       1793.000        1.9063     3418.00
   10  5956 CORRECTIVE SEEDING-SEED       LB        1417.000        5.6778     8045.50
   10  5960 FERTILIZER 10-20-20           TON         89.380      333.2177    29783.00
   25  5966 TOPDRESSING FERTILIZER        TON        196.870      379.5263    74717.35
   10  5980 CORRECTIVE SEEDING-STRAW      TON         22.000      305.2955     6716.50
    1  5982 CHANNEL CHANGE SEEDING        SQ YD     3350.000        0.5000     1675.00
   29  5985 SEEDING AND PROTECTION        SQ YD  2886483.000        0.3327   960220.05
   11  5986 SEED AND PROTECT, METHOD 2    SQ YD   552360.000        0.2570   141936.09
   18  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   748282.000        0.2672   199965.91
   22  5990 SODDING                       SQ YD   139905.000        3.0331   424350.95
   10  5992 AGRICULTURAL LIMESTONE        TON        535.920       26.3017    14095.60
    1  6203 MODIFY EXIST PANEL SIGNS      EACH        34.000      450.0000    15300.00
    1  6400 GMSS GALV STEEL TYPE A        LB       44403.000        0.7800    34634.34
    3  6405 SBM ALUMINUM PANEL SIGNS      SQ FT    35985.000       14.6225   526190.60
    4  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT     4167.000       11.4519    47720.00
    4  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT     7081.000       12.2553    86779.70
    2  6410 STEEL POST TYPE 1             LIN FT    1480.000        3.7635     5570.00
    3  6411 STEEL POST TYPE 2             LIN FT   19873.000        2.7933    55512.15
    2  6412 STEEL POST MILE MARKERS       EACH       278.000       90.5396    25170.00
    1  6413 DELINEATORS WHITE             EACH        75.000        3.0000      225.00
    1  6414 DELINEATORS AMBER             EACH        40.000        3.0000      120.00
    2  6415 OSS GALV STEEL CANTILEVER     EACH         6.000     8333.3333    50000.00
    1  6417 FLEXIBLE DELINEATOR POST-W    EACH      3040.000       32.0000    97280.00
    1  6418 FLEXIBLE DELINEATOR POST-Y    EACH      1400.000       32.2500    45150.00
    3  6427 TRENCHING                     LIN FT   42900.000        0.7247    31089.30
    3  6440 GMSS GALV STEEL TYPE B        LB       64682.000        1.1333    73303.30
    2  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH        10.000     3180.0000    31800.00
    2  6449 REM OVERHEAD SIGN SUPPORT STR EACH         7.000     1155.7143     8090.00
    2  6450 REM OVERHEAD STRUC CONC BASE  EACH         9.000     1195.5556    10760.00
    2  6451 REMOVE SIGN SUPPORT BEAM      EACH        96.000      145.0000    13920.00
    1  6455 OSS ALUMINUM 100 FT TRUSS     EACH         1.000    43760.0000    43760.00
    1  6457 OSS ALUMINUM 105 FT TRUSS     EACH         1.000    48000.0000    48000.00
    1  6463 OSS ALUMINUM 120 FT TRUSS     EACH         1.000    47470.0000    47470.00
    1  6469 OSS ALUMINUM 135 FT TRUSS     EACH         1.000    53575.0000    53575.00
    1  6471 OSS ALUMINUM 140 FT TRUSS     EACH         2.000    61670.0000   123340.00
    3  6490 CLASS A CONCRETE FOR SIGNS    CU YD      593.080      387.2681   229680.96



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3  6491 STEEL REINFORCEMENT FOR SIGNS LB       34383.000        1.1549    39707.80
    3  6500 PAVE STRIPING-4" TEMPORARY    LIN FT   39105.000        0.0486     1900.68
    3  6501 PAVE STRIPING-4" PERMANENT    LIN FT   41590.000        0.1726     7178.00
   22  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT  780571.000        0.1770   138137.30
    6  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT  341960.000        0.3106   106212.33
   36  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT 1193955.000        0.2030   242359.14
    1  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT     600.000        0.5500      330.00
    9  6520 PAVE STRIPING-WB PAINT-4" W   MILE      5908.680      171.3889  1012681.95
    9  6521 PAVE STRIPING-WB PAINT-4" Y   MILE     10495.740      208.8586  2192125.41
    4  6522 PAVE STRIPING-WB PAINT-6" W   MILE      1695.420      225.0281   381517.18
    4  6523 PAVE STRIPING-WB PAINT-6" Y   MILE      1303.170      282.5688   368235.14
   10  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   37088.000        0.5347    19830.95
    4  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT    5065.000        0.8534     4322.50
    1  6540 PAVE STRIPING-THERMO-4 INCH W LIN FT   31295.000        0.4000    12518.00
    1  6541 PAVE STRIPING-THERMO-4 INCH Y LIN FT   27535.000        0.4000    11014.00
    5  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT  166609.000        0.5458    90939.31
    5  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  116366.000        0.5538    64444.41
    1  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT    4015.000        0.8600     3452.90
    1  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT     300.000        2.5000      750.00
   26  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  306731.000        1.1838   363114.40
   28  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  327420.000        1.1998   392834.20
    5  6554 PAVE STRIPING-DUR TY 1-4" W   LIN FT    3956.000        3.4780    13759.10
    6  6555 PAVE STRIPING-DUR TY 1-4" Y   LIN FT   14565.000        3.1891    46449.55
    6  6556 PAVE STRIPING-DUR TY 1-6" W   LIN FT   98718.000        3.0093   297077.00
    6  6557 PAVE STRIPING-DUR TY 1-6" Y   LIN FT   71455.000        3.0208   215848.95
    2  6560 PAVE STRIPING-DUR TY 1-12" W  LIN FT    8280.000        5.5453    45915.20
    1  6561 PAVE STRIPING-DUR TY 1-12" Y  LIN FT     320.000        6.0000     1920.00
    5  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT    7224.000        4.1546    30013.18
    2  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT     684.000        3.7368     2556.00
    2  6567 PAVE MRKG-THERMO STOP BAR-12" LIN FT     232.000        6.3966     1484.00
    8  6568 PAVE MRKG-THERMO STOP BAR-24" LIN FT    2963.000        8.0767    23931.15
    1  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT     2240.000        2.0000     4480.00
    1  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT     3660.000        1.2500     4575.00
    1  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT     180.000        2.5000      450.00
    1  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT     340.000        2.0000      680.00
    5  6573 PAVE MRKG-PREF THERM STR ARROWEACH        18.000      165.3472     2976.25
    9  6574 PAVE MRKG-PRE THERM CURV ARROWEACH       219.000      167.2265    36622.60
    2  6575 PAVE MRKG-PRE THERM COMB ARROWEACH        19.000      250.0000     4750.00
    2  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        29.000      233.3131     6766.08
    2  6580 PAVEMENT MARKER TYPE IV - M W EACH      2732.000        5.7617    15741.04
    3  6582 PAVEMENT MARKER TYPE IV - B Y EACH      7098.000        6.3279    44915.10



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  6583 PAVEMENT MARKER TYPE IV-B W/R EACH     92215.000        8.0500   742330.75
   12  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      8365.000        5.0573    42304.50
    8  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      8262.000        5.0164    41445.50
    1  6587 PAVEMENT MARKER TY IVA-BW TEMPEACH        30.000        9.3500      280.50
   14  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      4883.000        7.0896    34618.75
   15  6589 PAVEMENT MARKER TYPE V - M W  EACH      3969.000       31.2702   124111.62
    4  6590 PAVEMENT MARKER TYPE V - M Y  EACH       987.000       30.7503    30350.50
   17  6591 PAVEMENT MARKER TYPE V - B Y  EACH      3403.000       36.3557   123718.30
    8  6592 PAVEMENT MARKER TYPE V - B W/REACH      3466.000       32.0728   111164.40
    4  6593 PAVEMENT MARKER TYPE V - B Y/REACH      1367.000       30.0166    41032.75
    1  6594 PAVEMENT MARKER TYPE VI - M W EACH       840.000        4.2500     3570.00
    1  6595 PAVEMENT MARKER TYPE VI - M Y EACH      1332.000        4.2500     5661.00
    4  6600 REMOVE PAVEMENT MARKER TYPE V EACH      1771.000        5.3292     9438.00
    3  7301 FOUNDATION PREPARATION        LP SUM       3.000    18950.0000    56850.00
    2  7302 DRAINAGE SYSTEM               LP SUM       2.000    29516.0000    59032.00
    1  7303 NOISE BAR WALL(BRIDGE MOUNTED)SQ FT     1911.000       31.0000    59241.00
    1  7304 DRILLED SHAFT 60"-COMMON      LIN FT     108.600      300.0000    32580.00
    1  7305 DRILLED SHAFT 60"-ROCK        LIN FT     112.000      780.0000    87360.00
    1  7306 DRILLED SHAFT 54"-COMMON      LIN FT      92.500      260.0000    24050.00
    1  7307 DRILLED SHAFT 54"-ROCK        LIN FT      89.700      650.0000    58305.00
    1  7308 SUBSURFACE EXPLORATION BORINGSEACH        18.000     2200.0000    39600.00
    1  7309 TECHNIQUE SHAFT               EACH         1.000    10000.0000    10000.00
    1  7310 PEDESTRIAN BRIDGE CAGE        LIN FT     401.500       47.0000    18870.50
    1  7311 STEEL SHEET PILING            SQ FT     8496.000       18.0000   152928.00
    1  7312 SOIL ANCHORS AND FITTINGS     KIPS      1291.000       65.0000    83915.00
    1  7313 WALL DRAINAGE SYSTEM          LIN FT     241.000       21.0000     5061.00
    1  7314 DRILLED SHAFT 42"-COMMON      LIN FT     314.000      110.0000    34540.00
    1  7315 BRICK MASONRY WALL & PILASTERSSQ FT    14217.000       22.1500   314906.55
    1  7316 SCOPING INCLUDING PILASTER CAPLIN FT     884.000       54.3000    48001.20
    1  7317 GRADED ROCK INFILL            TON        495.000       18.0000     8910.00
    3  7321 CLEARING THE BRIDGE SITE      LP SUM       3.000     9333.3333    28000.00
    1  7323 STONE MASONRY                 LIN FT     655.000       88.0000    57640.00
    1  7324 REMOVE TEMP PIPE SUPPORTS     LP SUM       1.000     1000.0000     1000.00
    1  7325 STONE MASONRY                 SQ FT       24.000       50.0000     1200.00
    1  7326 STEEL PIPE 6 INCH             LIN FT      44.000      100.0000     4400.00
    1  7327 WHITE PINE TIMBER             MBM         14.600    12000.0000   175200.00
    2  7328 POPLAR TIMBER                 MBM         10.400    19500.0000   202800.00
    2  7329 WHITE PINE LUMBER             MBM         10.800     3325.9259    35920.00
    2  7330 OAK LUMBER                    MBM          9.500     6789.4737    64500.00
    2  7331 HEMLOCK LUMBER                MBM          8.700     3917.2414    34080.00
    3  7332 CLEARING BRIDGE SITE          LP SUM       3.000     5166.6667    15500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  7333 SIGN                          EACH         2.000      500.0000     1000.00
    2  7334 REMOVAL OF GRAFFITI           SQ FT     2160.000        3.2500     7020.00
    2  7335 ANTI GRAFFITI CLEAR SEALANT   SQ FT    21100.000        0.7553    15937.00
    2  7336 INSECT TREATMENT              SQ FT    28500.000        0.6698    19090.00
    1  7337 DOUGLAS FIR                   LP SUM       1.000    16000.0000    16000.00
    1  7338 DOUGLAS FIR OR SOUTH PINE     LP SUM       1.000    15000.0000    15000.00
    1  7339 SOUTHERN PINE                 LP SUM       1.000    15000.0000    15000.00
    1  7340 WHITE OAK                     LP SUM       1.000    15000.0000    15000.00
    1  7341 RED CEDAR SHAKE SHINGLES      LP SUM       1.000      990.0000      990.00
    1  7342 DRY STONE MASONRY             LP SUM       1.000      750.0000      750.00
    1  7343 INSECT TREATMENT              LP SUM       1.000        0.9000        0.90
    1  7344 ANTI GRAFFITI CLEAR SEALANT   LP SUM       1.000    39480.0000    39480.00
    1  7345 BRIDGE ANCHORING SYSTEM       LP SUM       1.000     8640.0000     8640.00
    1  7346 TIEDBACK WALL RIGHT SIDE-R1   SQ FT    43620.000       81.0000  3533220.00
    1  7347 TIEDBACK WALL RIGHT SIDE-R2   SQ FT    77173.000       63.0000  4861899.00
    1  7348 TIEDBACK WALL LEFT SIDE-L1    SQ FT     9831.000      200.0000  1966200.00
    1  7349 TIEDBACK WALL LEFT SIDE-L2    SQ FT    52967.000      120.0000  6356040.00
    1  7383 PRECAST PC I BEAM 95"         LIN FT    1436.300      250.0000   359075.00
    1  7384 PRECAST PCiB 95" POST TENSION LIN FT     846.300      455.0000   385066.50
    1  7396 BAR-SPLICE PHASE CON.         EACH       472.000       15.7500     7434.00
    2  7397 STONE MASONRY VENEER          SQ FT    11709.000       17.5000   204907.50
    1  7398 SANDBLAST FINISH              SQ FT    26263.000        3.5000    91920.50
    1  7408 PEDESTRIAN BRIDGE CAGE        LIN FT     203.000       43.5000     8830.50
    2  7411 BARRIER REPLACEMENT           LIN FT    1649.000      179.0896   295318.80
    2  7412 WINGWALL REPLACEMENT          LIN FT     496.000      259.6069   128765.00
    2  7413 EXPANSION DAM REPLACEMENT     LIN FT     399.000      344.5695   137483.25
    1  7414 EPOXY MORTAR                  SQ YD       20.000      300.0000     6000.00
    1  7415 BARRIER REHABILITATION        LIN FT    1388.000       50.0000    69400.00
    1  7417 LATEX MODIFIED CONC OVERLAY   CU YD       40.000      850.0000    34000.00
    1  7418 ELASTOMERIC BEARING PADS      EACH        10.000     3000.0000    30000.00
    1  7419 SILICONE JOINT REPLACEMENT    LIN FT     480.000       15.0000     7200.00
    1  7420 FIXED BEARINGS                EACH        15.000     1500.0000    22500.00
    1  7421 DRILLING GIRDER WEB           EACH        11.000      500.0000     5500.00
    1  7422 ELASTOMERIC BEARINGS          EACH        45.000     3200.0000   144000.00
    1  7423 REMOVAL OF TEMP SUPPORTS      LP SUM       1.000     4000.0000     4000.00
    1  7424 TIN ROOF REPAIR               LP SUM       1.000    15000.0000    15000.00
    1  7425 TOPCOAT PAINTING              LP SUM       1.000    10000.0000    10000.00
    1  7426 OAK TIMBER                    MBM          3.600    13000.0000    46800.00
    1  7427 NON-SHRINK GROUT              CU YD        4.400     7100.0000    31240.00
    2  7444 LIMESTONE SLAB-RET WALL CAP   TON         86.000      895.0000    76970.00
    1  7445 FIELD SURVEY                  LP SUM       1.000     6000.0000     6000.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  7446 SHORING & PROTECTION          LP SUM       1.000    40000.0000    40000.00
    1  7447 RETAINING WALL TYPE A         LIN FT      25.000      865.0000    21625.00
    1  7448 RETAINING WALL TYPE B         LIN FT      25.000      735.0000    18375.00
    1  7449 RETAINING WALL TYPE C         LIN FT      25.000      605.0000    15125.00
    1  7450 RETAINING WALL TYPE D         LIN FT      25.000      545.0000    13625.00
    1  7451 PAVEMENT STRIPING REMOVAL     LIN FT     700.000        2.0000     1400.00
    2  7452 SPECIAL HANDRAIL              LIN FT    3394.000      102.0000   346188.00
    2  7453 HANDRAIL PLINTH               LIN FT    2854.000       51.3970   146687.00
    1  7454 PRECAST ARCH 36' X 13'        LIN FT      96.200     2200.0000   211640.00
    1  7601 LIMESTONE SLABS-ROCK OUTCROP  TON        108.000      170.0000    18360.00
    1  7602 GUARDRAIL-SB TIMBER-SF        LIN FT    9180.000       67.5000   619650.00
    1  7603 GUARDRAIL END TREAT TY 30SB   EACH        36.000     2800.0000   100800.00
    1  7604 GUARDRAIL END TREAT TY 40EB   EACH        11.000     2850.0000    31350.00
    1  7605 DRY LAID ROCK FENCE           LIN FT     454.000      225.0000   102150.00
    3  7606 ENTRANCEWAY                   EACH         3.000    21666.6667    65000.00
    1  7607 MOWING-FREQUENT               ACRE       680.000      220.0000   149600.00
    1  7608 MOWING-ANNUALLY               ACRE        14.400      565.0000     8136.00
    1  7609 MOWING IN TREE PROTECTION ZONEACRE        33.600      475.0000    15960.00
    1  7610 MOWING STAKES                 EACH       100.000       23.0000     2300.00
    1  7611 SOIL ANALYSIS                 EACH        45.000       21.0000      945.00
    1  7612 MAINTENANCE FERTILIZATION     LB        2638.000        5.6000    14772.80
    1  7613 MAINTENANCE PRUNING           EACH      1200.000       22.5000    27000.00
    1  7614 TREE & SHRUB WATERING         M GAL      280.000      225.0000    63000.00
    1  7615 VEGETATIONAL MANAGEMENT       LP SUM       1.000    55000.0000    55000.00
    1  7616 TREE PROTECTION FENCING       LIN FT   15500.000        4.2500    65875.00
    1  7617 PYRAMAT                       SQ YD     8089.000       12.7500   103134.75
    1  7618 MULCH NETTING                 SQ YD    27000.000        1.5000    40500.00
    1  7619 MAINTENANCE MULCH             CU YD       55.000       52.5000     2887.50
    1  7620 STABILIZED GRASS SHOULDER     SQ YD    33750.000        6.0000   202500.00
    1  7621 EARTH SHOULDER REINF          SQ YD    33750.000       11.5000   388125.00
    1  7622 COPPER PIPE-1 1/4"            LIN FT     435.000       16.7500     7286.25
    1  7623 BUTTERFLY VALVE-12"           EACH         4.000     1450.0000     5800.00
    1  7624 VAULT W/METER & BACKFLOW PREV EACH         1.000    11895.0000    11895.00
    2  7625 RED MAPLE                     EACH        17.000      391.1765     6650.00
    2  7626 SUGAR MAPLE                   EACH        60.000      503.3333    30200.00
    2  7627 OHIO BUCKEYE                  EACH        54.000       74.6296     4030.00
    1  7628 BITTERNUT HICKORY             EACH        14.000       56.0000      784.00
    1  7629 PIGNUT HICKORY                EACH        14.000       56.0000      784.00
    1  7630 SHELLBARK HICKORY             EACH        16.000       56.0000      896.00
    1  7631 SHAGBARK HICKORY              EACH         8.000       56.0000      448.00
    1  7632 CATALPA                       EACH         6.000      380.0000     2280.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    2  7633 HACKBERRY                     EACH        60.000      520.0000    31200.00
    1  7634 YELLOW WOOD                   EACH         4.000      190.0000      760.00
    1  7635 COCKSPUR THORN                EACH         7.000      245.0000     1715.00
    1  7636 RED HAW                       EACH        36.000      190.0000     6840.00
    1  7637 PERSIMMON                     EACH        12.000       45.0000      540.00
    1  7638 AMERICAN BEECH                EACH         8.000      270.0000     2160.00
    2  7639 WHITE ASH                     EACH       163.000      585.7055    95470.00
    1  7640 GREEN ASH                     EACH         4.000      172.5000      690.00
    1  7641 BLUE ASH                      EACH        36.000       56.0000     2016.00
    2  7642 KENTUCKY COFFEETREE           EACH       103.000      577.0388    59435.00
    1  7643 WHITE WALNUT                  EACH         8.000       56.0000      448.00
    3  7644 BLACK WALNUT                  EACH        57.000      143.4035     8174.00
    1  7645 EASTERN RED CEDAR             EACH         6.000      168.0000     1008.00
    2  7646 TULIP TREE                    EACH        78.000      394.6154    30780.00
    2  7647 BLACK GUM                     EACH         7.000      456.4286     3195.00
    2  7648 AMERICAN SYCAMORE             EACH        36.000      443.3333    15960.00
    1  7649 BLACK CHERRY                  EACH         6.000       56.0000      336.00
    2  7650 WHITE OAK                     EACH        33.000      385.4545    12720.00
    1  7651 SWAMP WHITE OAK               EACH         8.000      225.0000     1800.00
    2  7652 BUR OAK                       EACH        35.000      467.8571    16375.00
    1  7653 CHINQUAPIN OAK                EACH        26.000       56.0000     1456.00
    2  7654 SHUMARD OAK                   EACH       192.000      548.3333   105280.00
    1  7655 BLACK OAK                     EACH         8.000      190.0000     1520.00
    2  7656 BASSWOOD                      EACH        41.000      506.5854    20770.00
    1  7657 CANE                          EACH        33.000       56.0000     1848.00
    1  7658 PAWPAW                        EACH        15.000       56.0000      840.00
    1  7659 HORNBEAM                      EACH         6.000      135.0000      810.00
    1  7660 REDBUD                        EACH         9.000       95.0000      855.00
    1  7661 ALT/LEAVED DOGWOOD            EACH         6.000      112.0000      672.00
    1  7662 SILKY DOGWOOD                 EACH       190.000       39.0000     7410.00
    1  7663 BURNING BUSH                  EACH        10.000       78.0000      780.00
    1  7664 ST JOHN'S WORT                EACH        51.000       39.0000     1989.00
    1  7665 SPICE BUSH                    EACH         8.000       56.0000      448.00
    1  7666 HOPHORN BEAM                  EACH         3.000       39.0000      117.00
    1  7667 NINEBARK                      EACH       162.000       39.0000     6318.00
    1  7668 CHICKASAW PLUM                EACH         2.000       56.0000      112.00
    1  7669 GOOSEPLUM                     EACH         4.000       56.0000      224.00
    1  7670 FRAGRANT SUMAC                EACH        18.000       39.0000      702.00
    1  7671 SWAMP ROSE                    EACH         6.000       56.0000      336.00
    1  7672 SASSAFRAS                     EACH         6.000       56.0000      336.00
    1  7673 KENTUCKY VIBURNUM             EACH        42.000       56.0000     2352.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  7674 BLACK HAW                     EACH         9.000       56.0000      504.00
    1  7675 ARROW WOOD                    EACH         2.000       56.0000      112.00
    1  7676 SHOULDER PREPARATION          LP SUM       1.000      525.0000      525.00
    3  7678 CL5 ASPH BASE 37.5E PG64-22   TON      39559.000       30.7783  1217557.50
    1  7679 CONC PAVE MILLING & TEXTURING SQ YD      633.000       15.7500     9969.75
    2  7680 PAVEMENT PATCHING             TON        100.000      125.5000    12550.00
    2  7681 RELIEF JOINT                  SQ YD     1040.000      170.0000   176800.00
    1  7682 RENEW SERVICE - 5/8"          EACH         1.000     1120.0000     1120.00
    1  7683 GINKGO TREE                   EACH        88.000      335.0000    29480.00
    1  7684 ANTHONY WATERER SPIREA        EACH       273.000       35.0000     9555.00
    1  7685 SERVICE BERRY                 EACH        40.000      125.0000     5000.00
    1  7686 CHINA GIRL HOLLY              EACH       110.000       80.0000     8800.00
    1  7687 STELLA D'ORO DAYLILLIES       EACH       240.000       10.0000     2400.00
    1  7688 LIRIOPE                       EACH      1500.000        7.5000    11250.00
    1  7692 RESTRICTOR PLATE - 6"         EACH         4.000      230.0000      920.00
    1  7693 RESTRICTOR PLATE - 12"        EACH         4.000      300.0000     1200.00
    2  7694 CURB BOX INLET TYPE G         EACH         9.000     1333.3333    12000.00
    2  7695 CURB BOX INLET TY G-TRAPPED   EACH         8.000     1662.5000    13300.00
    1  7696 SLIDING GATE 30'              EACH         1.000     2265.0000     2265.00
    1  7697 ENVIRO HEALTH & SAFETY PLAN   LP SUM       1.000     2500.0000     2500.00
    1  7698 TEMP SECURITY FENCE           LIN FT    2300.000        3.0000     6900.00
    1  7700 PCC PAVEMENT MILLING          TON         11.000      150.0000     1650.00
    1  7701 REM & RESET CRASH CUSH TY IX-AEACH         4.000     2325.7500     9303.00
    1  7702 REGRADING DITCH               LIN FT     321.000        4.8000     1540.80
    1  7703 PAVE MARK TY V-B W/R INSTALL  EACH       386.000       17.6500     6812.90
    1  7704 PAVE MARK TY V-B Y/R INSTALL  EACH       180.000       17.6500     3177.00
    1  7705 CL5 ASPH SURF 9.5C PG70-22    TON        351.000       39.6000    13899.60
    1  7706 CL5 ASPH SURF 12.5A PG70-22   TON       7524.000       37.7000   283654.80
    1  7707 CL5 ASPH BASE 37.5E PG70-22   TON       1264.000       31.7500    40132.00
    1  7708 CL5 ASPH BASE 25E PG70-22     TON      16221.000       33.2500   539348.25
    1  7709 CONDUIT-4 INCH                LIN FT    1894.000       23.6000    44698.40
    1  7717 IRRIGATION SYSTEM             LP SUM       1.000    31900.0000    31900.00
   18  8001 STRUCTURE EXCAVATION-COMMON   CU YD    15322.000       21.5442   330100.75
   10  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD    10619.000       39.9574   424308.00
    1  8014 REINF CONC SLOPE WALL-4 INCH  SQ YD     1297.000       39.1000    50712.70
    1  8016 REINF CONC SLOPE WALL-6 INCH  SQ YD     2509.000       36.0000    90324.00
    1  8018 RETAINING WALL                SQ FT    55255.000       26.6500  1472545.75
   10  8019 CYCLOPEAN STONE RIP RAP       TON       7009.000       23.2403   162891.50
    1  8020 CRUSHED AGGREGATE SLOPE PROT  TON       1817.000       18.0000    32706.00
   13  8033 TEST PILES                    LIN FT    2579.000       36.7484    94774.00
    3  8039 PRE-DRILLING FOR PILES        LIN FT    2009.000       51.1284   102717.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    9  8046 PILES-STEEL HP12X53           LIN FT   21705.000       24.6510   535050.00
    4  8050 PILES-STEEL HP14X73           LIN FT   10286.000       30.3416   312094.00
    1  8051 PILES-STEEL HP14X89           LIN FT     594.000       38.0000    22572.00
    1  8060 PILES-PRECAST CONCRETE-14 INCHLIN FT    2956.000       28.0000    82768.00
    1  8093 PILE POINTS-10 INCH           EACH       222.000       80.0000    17760.00
    4  8094 PILE POINTS-12 INCH           EACH        62.000      110.6452     6860.00
    2  8095 PILE POINTS-14 INCH           EACH        41.000      100.0000     4100.00
    1  8096 PILES-PRESTRESSED CONC-14 INCHLIN FT     440.000       35.0000    15400.00
   53  8100 CONCRETE-CLASS A              CU YD    16370.220      310.4033  5081371.00
   19  8104 CONCRETE-CLASS AA             CU YD    11964.760      343.5439  4110420.82
   47  8150 STEEL REINFORCEMENT           LB     2139284.500        0.5427  1161071.37
   17  8151 STEEL REINF-EPOXY COATED      LB     2963304.000        0.5866  1738301.61
   31  8160 STRUCTURAL STEEL              LB      565738.000        1.7445   986950.32
    5  8170 SHEAR CONNECTORS              LP SUM       5.000    17000.0000    85000.00
    1  8257 HANDRAIL, PEDESTRIAN ALUMINUM LIN FT     160.000       95.0000    15200.00
    5  8269 ELECTRICAL CONDUIT            LP SUM       5.000     5549.0000    27745.00
   11  8305 REMOVE EXISTING REINF CONCRETELP SUM      11.000    41456.8182   456025.00
    6  8469 EXPANSION DAM-1 1/2" NEOPRENE LIN FT    1041.000      196.5101   204567.00
    2  8470 EXPANSION DAM-2 INCH NEOPRENE LIN FT     356.000       75.6461    26930.00
    2  8471 EXPANSION DAM-2 1/2" NEOPRENE LIN FT     156.000      123.8462    19320.00
    1  8472 EXPANSION DAM-4 INCH NEOPRENE LIN FT      30.000      150.0000     4500.00
    2  8475 EXPANSION DAM-1 1/2" SILICONE LIN FT     652.600       77.8701    50818.00
    3  8500 APPROACH SLAB                 SQ YD     2167.000      112.5335   243860.00
    9  8504 EPOXY SAND SLURRY             SQ YD     5411.000       17.2880    93545.50
    8  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    22355.000       15.8863   355138.50
    8  8534 CONCRETE OVERLAY-LATEX        CU YD     1398.300      757.4880  1059195.50
    7  8540 JOINT SEALING                 LIN FT    1617.000       42.9453    69442.50
    8  8549 BLAST CLEANING                SQ YD    29430.000        6.2426   183721.00
    5  8551 MACHINE PREP OF EXISTING SLAB SQ YD     8143.000       15.9442   129834.00
    4  8633 PRECAST PC I BEAM TYPE III    LIN FT    3569.500       91.3185   325961.30
    5  8634 PRECAST PC I BEAM TYPE IV     LIN FT    7918.300      104.9824   831282.30
    1  8635 PRECAST 66 INCH PCI BEAM-MOD  LIN FT    1802.300      134.0000   241508.20
    1  8636 PRECAST 60 INCH PCI BEAM-MOD  LIN FT    3139.500      108.0000   339066.00
    1  8637 PRECAST 72 INCH PCI BEAM-MOD  LIN FT    2931.500      132.0000   386958.00
    1  8653 PRECAST PC BOX BEAM, B21-48   LIN FT     324.000      127.0000    41148.00
    1  8654 PRECAST PC BOX BEAM, B27-48   LIN FT     408.000      133.0000    54264.00
    2  8666 PRECAST PC BOX BEAM, CB42-48  LIN FT     596.300      213.5611   127346.50
    1  8709 CHAIN LINK FENCE-7 FT         LIN FT    5600.000       11.8500    66360.00
    1  8710 CHAIN LINK FENCE-4 FT         LIN FT     783.000       15.0000    11745.00
    4  8711 CHAIN LINK FENCE-6 FT         LIN FT   10648.000       12.9802   138213.40
    1  8713 CHAIN LINK FENCE-9 FT         LIN FT     222.400       47.0000    10452.80



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT      15.000       92.0000     1380.00
    2  8802 GUARDRAIL-STEEL W BM-S FACE CHLIN FT     399.000       50.0000    19950.00
    2  8820 DRAIN PIPE-6 INCH             LIN FT     595.000       75.7933    45097.00
    1  9001 ASBESTOS PIPE REMOVAL         LIN FT     460.000       12.0000     5520.00
    1  9002 CRUSHED AGG #23               TON        108.000       14.0000     1512.00
    1  9003 PAVE MRKG-BICYCLE SYMBOL      EACH        36.000      100.0000     3600.00
    1  9004 BORING PIPE                   LIN FT     138.000      250.0000    34500.00
    1  9005 BRICK PAVER                   SQ FT       32.000       70.0000     2240.00
    1  9006 GEOGRID                       SQ YD    17856.000        5.0000    89280.00
    1  9007 PVC PIPE-15"                  LIN FT    1938.000       45.0000    87210.00
    1  9008 DROP MANHOLE                  EACH         7.000     4000.0000    28000.00
    1  9009 SANITARY LATERAL ADJUSTMENT   EACH        22.000      800.0000    17600.00
    1  9010 TEE 4" X 15"                  EACH         4.000      250.0000     1000.00
    1  9011 TEE 4" X 12"                  EACH         7.000      200.0000     1400.00
    1  9012 TEE 4" X 8"                   EACH         8.000      200.0000     1600.00
    1  9013 MANHOLE ADD VERT DEPTH        VER FT      46.000      250.0000    11500.00
    1  9014 MANHOLE TIE-IN                EACH         3.000      800.0000     2400.00
    1  9015 PIPE CONNECTION               EACH         1.000      800.0000      800.00
    5  9016 TEMP CONC BARR                LIN FT   38490.000       12.3702   476130.00
    2  9017 RELOCATE TEMP CONC BARR       LIN FT   43500.000        5.6041   243780.00
    1  9018 POST MOUNTED CONST SIGNS      SQ FT     2323.000       64.4000   149601.20
    1  9019 OVERHEAD SIGN MODIFICATIONS   EACH        21.000     2500.0000    52500.00
    1  9020 CONC PIER REPAIR              SQ FT     1298.000      173.0000   224554.00
    1  9021 TRANSVERSE CONST JOINT REPLACELIN FT     687.000      230.0000   158010.00
    1  9022 REPLACE FINGER DAM "A"        EACH         2.000    96000.0000   192000.00
    1  9023 REPLACE FINGER DAM "B"        EACH         2.000    83000.0000   166000.00
    1  9025 CONC SEALING                  SQ FT     6868.000        6.8000    46702.40
    1  9026 CRACK REPAIR BY EPOXY INJECT  LIN FT      64.000      187.0000    11968.00
    1  9027 REPAIR STL PIER CAP WEB STIFF LP SUM       1.000     3300.0000     3300.00
    1  9028 REPAIR STRINGER DIAPHRAGM     LP SUM       1.000     1650.0000     1650.00
    1  9029 RETROFIT A                    EACH        89.000      971.0000    86419.00
    1  9030 REMOVE PLUG                   EACH         2.000     1000.0000     2000.00
    1  9031 METAL END SECTION TY 3B-18"   EACH         1.000     5000.0000     5000.00
    4  9032 CPM SCHEDULE                  LP SUM       4.000     3830.0000    15320.00
    1  9033 PRECAST Y SECTION             EACH         2.000     2000.0000     4000.00
    1  9034 CURB TO BARR WALL TRANS MOD   EACH         4.000     1000.0000     4000.00
    1  9035 CONC MED BARR TY 9-B          LIN FT    1236.000       26.0000    32136.00
    1  9036 CONC MED BARR TY 14-B         LIN FT     325.000       30.0000     9750.00
    1  9037 CONC MED BARR TY 14-A-50      LIN FT    6052.000       79.0000   478108.00
    1  9038 WOODEN SPLIT RAIL FENCE       LIN FT     177.000       15.0000     2655.00
    1  9039 VAR MESS SIGN-RELOCATE        EACH         4.000     1000.0000     4000.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  9040 MODIFY OVERFLOW STRUCTURE     LP SUM       1.000     2600.0000     2600.00
    3  9041 TEMP CONC BARR WALL-INSTALL   LIN FT   22270.000       12.8604   286400.00
    7  9042 TEMP CONC BARR WALL-RELOCATE  LIN FT   50397.000        3.4058   171644.00
    1  9043 PRECAST CONC BAR WALL "Y" SECTEACH         1.000     1500.0000     1500.00
    1  9044 TEMP SHORING                  LP SUM       1.000   115000.0000   115000.00
    1  9045 REM NON-REFLECTIVE LANE TAPE  LIN FT   16100.000        3.1500    50715.00
    9  9046 INSPECT & CERT EDGE DRAIN SYS LP SUM       9.000    13783.6667   124053.00
    1  9047 CONC MED BAR BOX INLET TY 14A1EACH         1.000     4200.0000     4200.00
    1  9048 STORM SEWER PIPE & TUNNEL-36" LIN FT     194.000      660.0000   128040.00
    3  9049 PARTNERING                    LP SUM       3.000     4035.0000    12105.00
    7  9050 CONC CLASS M FULL DEPTH PATCH CU YD      501.400     1188.6219   595975.00
    1  9051 STEEEL ENCASEMENT PIPE-30"    LIN FT     366.000       36.0000    13176.00
    3  9052 RELOCATE SHORT 3/4" SERVICE   EACH        59.000      655.8983    38698.00
    3  9053 RELOCATE LONG 3/4" SERVICE    EACH         5.000     1666.2000     8331.00
    2  9054 TIE-IN 14"                    EACH         2.000     2350.0000     4700.00
    1  9055 TIE-IN 16"                    EACH         3.000     1600.0000     4800.00
    3  9058 RELOCATE GUARDRAIL SYSTEM     LIN FT    1400.000        8.9286    12500.00
    1  9059 STRUCTURAL PLATE PIPE ARCH    LIN FT      65.000      650.0000    42250.00
    3  9060 TAP SLEEVE & VALVE-12"        EACH         4.000     3577.5000    14310.00
    1  9061 DUCTILE IRON FITTINGS         LB        2300.000        3.0000     6900.00
    6  9062 STEEL ENCASEMENT PIPE-20"     LIN FT     629.000      108.4102    68190.00
    1  9063 SELECT GRAN EMB & EXCAV       CU YD       40.000       25.0000     1000.00
    1  9064 ANCHORING TEE & BLOCK 6"X6"X6"EACH         1.000      250.0000      250.00
    1  9065 ANCHORING TEE & BLOCK 8"X6"X6"EACH         1.000      275.0000      275.00
    2  9066 ANCHOR TEE & BLOCK 12"X12"X6" EACH         5.000      380.0000     1900.00
    1  9067 TEE & BLOCK 12"X12"X6"        EACH         2.000      350.0000      700.00
    2  9068 TEE & BLOCK 12"X12"X12"       EACH         2.000      377.5000      755.00
    3  9069 REDUCER 8"X6"                 EACH         3.000      128.3333      385.00
    2  9070 REDUCER 12"X8"                EACH         2.000      170.0000      340.00
    2  9071 BEND & BLOCK 6"               EACH        10.000      151.5000     1515.00
    2  9072 BEND & BLOCK 8"               EACH        11.000      203.6364     2240.00
    2  9073 BEND & BLOCK 12"              EACH        33.000      340.9091    11250.00
    2  9074 AIR RELEASE VALVE             EACH         3.000      516.6667     1550.00
    2  9075 CONNECT TO 6"                 EACH         5.000     1220.0000     6100.00
    2  9076 CONNECT TO 12"                EACH         9.000     1822.2222    16400.00
    2  9077 RELOCATE FIRE HYDRANT         EACH         3.000      733.3333     2200.00
    2  9078 RECONNECT TO MAIN             EACH        13.000      113.4615     1475.00
    2  9079 RECONNECT TO SERVICE          EACH        17.000       53.5294      910.00
    2  9080 PLUG & BLOCK 6"               EACH         4.000      595.0000     2380.00
    2  9081 PAVEMENT RESTORATION          SQ YD     1426.000       12.3282    17580.00
    1  9082 SHOULDER RESTORATION          SQ YD     1628.000        1.0000     1628.00
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    1  9083 PERFORATED PIPE W/SOCK-4"     LIN FT      50.000       20.0000     1000.00
    1  9084 INSTALL GAS MAIN-12"          LIN FT    2925.000       43.9400   128524.50
    1  9085 FLEXIBLE COUPLING-8"          EACH         4.000       50.0000      200.00
    1  9086 FLEXIBLE COUPLING-4"          EACH         1.000       20.0000       20.00
    1  9087 CURED IN PLACE PIPE-8"        LIN FT     895.000       57.0000    51015.00
    2  9088 STAINLESS STEEL CASING SPACERSEACH        88.000      195.4545    17200.00
    1  9089 WATERTIGHT FRAME & LID        EACH         1.000      350.0000      350.00
    1  9090 REM DIP IN BOX CULVERT        LIN FT     320.000       12.5000     4000.00
    1  9091 BITUMINOUS SEAL COAT          TON          1.700      600.0000     1020.00
    1  9092 PHONE & CATV CONDUIT INSTALL  LP SUM       1.000    15000.0000    15000.00
    1  9093 REM TEMP LIGHTING             LP SUM       1.000     4300.0000     4300.00
    2  9094 OSS GALV STEEL CANTILEVER MOD EACH         9.000    11258.3333   101325.00
    1  9095 BOX CULVERT 16'6" X 6'8"      LIN FT      36.000     1450.0000    52200.00
    2  9098 TRIMMING                      LIN FT 2747905.000        0.0855   234851.40
    1  9099 MOWING BEHIND GUARDRAIL       LIN FT  199696.000        0.1400    27957.44
    1  9100 REMOVE DETOUR                 LP SUM       1.000    10000.0000    10000.00
    2  9101 SUPERPAVE GYRATORY COMPACTOR  EACH         2.000    33500.0000    67000.00
    1  9105 SEAL CONC PAVE FOR OVERLAY    LIN FT   56400.000        0.4800    27072.00
    4  9106 SAW & SEAL JOINTS IN ASPH PAVELIN FT   89076.000        2.8710   255736.30
    1  9109 ELIMINATE TRANSVERSE JOINTS   LIN FT     282.000      150.0000    42300.00
    8  9110 WATER-FILLED BARRIER          LIN FT    2785.000       22.0736    61475.00
    1  9111 ROADWAY FILL- GRANULAR EMB    TON       1500.000       22.0000    33000.00
    1  9112 CHANNEL LINING CLASS IV       TON        400.000       10.0000     4000.00
    1  9113 EXPAN JOINT REPLACE-2"        LIN FT      30.000      250.0000     7500.00
    2  9114 ARMORED EDGE FOR CONCRETE     LIN FT      67.100      100.0000     6710.00
    1  9120 REPLACE BITUMINOUS PAVING     SQ YD        9.000      100.0000      900.00
    2  9121 EXPAN JOINT REPLACE-4"        LIN FT      89.100      358.3614    31930.00
    2  9122 TRIMMING                      ACRE        72.000      200.3889    14428.00
    1  9124 GEOSYNTHETIC CLAY LINER       SQ YD      350.000        4.0000     1400.00
    1  9125 ROCK REPLACEMENT              TON        225.000       13.5000     3037.50
   31  9129 CLEAN SILT CHECK              EACH      2852.000       44.3594   126513.11
   17  9130 LANE CLOSURES                 EACH       132.000     1162.8636   153498.00
    2  9131 PAVE MARK TY V-BY INSTALL     EACH      1610.000       14.8712    23942.58
    1  9132 PAVE MARK TY V-MW INSTALL     EACH       619.000        8.9600     5546.24
    1  9136 COARSE AGGREGATE              TON       5372.000       12.0000    64464.00
    4  9138 TEMP TRAFFIC SIGNAL TWO PHASE EACH        15.000     5733.3333    86000.00
   28  9139 CLEAN TEMP SILT FENCE         LIN FT  156275.000        1.1759   183766.90
    1  9148 BLOW OFF ASSEMBLY             EACH         1.000     1000.0000     1000.00
    5  9151 EXTRA LENGTH POST             EACH       630.000       10.7825     6793.00
    1  9152 PERFORATED PIPE HEADWALL      EACH         2.000      500.0000     1000.00
    8  9154 CLEAN SILT TRAP TYPE A        EACH       108.000       94.1250    10165.50
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    5  9155 FLEXIBLE DELINEATORS, WHITE   EACH       904.000       38.0074    34358.70
    5  9156 FLEXIBLE DELINEATORS, YELLOW  EACH       532.000       38.0243    20228.95
    1  9157 REGRADE MEDIAN                LIN FT   21750.000       14.6500   318637.50
    3  9158 REGRADING SLOPES              LIN FT    6841.000        3.4218    23408.25
    1  9159 MOUNTABLE MEDIAN TY  2 MOD    SQ YD     1369.000       44.1000    60372.90
    2  9160 SMA SURFACE EXP               TON       4089.000       69.9500   286025.55
    2  9161 SMA BASE EXP                  TON      14094.000       68.0000   958392.00
    4  9162 ASPHALT PAVEMENT REINFORCEMENTSQ YD     9444.000       11.8361   111780.25
    1  9170 PERF PIPE HEADWALL TYPE 1 4"  EACH        21.000      315.0000     6615.00
    1  9171 PERF PIPE HEADWALL TYPE 2 4"  EACH        18.000      341.2500     6142.50
    3  9172 PERF PIPE HEADWALL TYPE 3 4"  EACH        44.000      362.7273    15960.00
    2  9173 PERF PIPE HEADWALL TYPE 1 6"  EACH         7.000      317.1429     2220.00
    2  9174 PERF PIPE HEADWALL TYPE 3 6"  EACH        26.000      401.7788    10446.25
    2  9175 PAVE MARK TY V - INSTALL      EACH       452.000       11.8500     5356.20
    2  9177 CL5 ASPH SURF 12.5A PG76-22   TON       8914.000       44.0000   392216.00
    1  9185 CL5 ASPH SURF 9.5C PG76-22    TON        145.000       58.0000     8410.00
    1  9186 CL3 ASPH SURF 12.5E PG64-22   TON       2706.000       34.5000    93357.00
    1  9187 CL5 ASHP BASE 25E PG64-22     TON      23789.000       34.1000   811204.90
    2  9188 CL5 ASPH BASE 25E PG76-22     TON      18723.000       42.0000   786366.00
    4  9196 CLEAN SILT TRAP TYPE B        EACH        24.000      285.4167     6850.00
    1  9200 BY-PASS PUMPING               DAY          4.000      500.0000     2000.00
    1  9210 ASPHALT PAVEMENT REPLACEMENT  LIN FT      15.000       25.0000      375.00
    1  9237 SHEET PILING                  SQ FT     1000.000        1.0000     1000.00
    3  9249 REMOVE FIRE HYDRANT           EACH        18.000      477.7778     8600.00
    1  9254 RECONNECT 2"                  EACH         7.000      600.0000     4200.00
    1  9257 LINE STOP 6"                  EACH         2.000      150.0000      300.00
    1  9267 RECONNECT 6"                  EACH         3.000     1000.0000     3000.00
    1  9276 CONCRETE ENCASEMENT           LIN FT      40.000       22.0000      880.00
    1  9277 MECH JOINT D.I. TEE 8"X8"X8"  EACH         2.000      300.0000      600.00
    1  9278 DUCTILE IRON CAPS-8"          EACH         2.000      250.0000      500.00
    1  9279 RELOCATE D.I. CAPS 8"         EACH         2.000      225.0000      450.00
    1  9280 MECH JOINT D.I. TEE 8"X3"X8"  EACH         1.000      300.0000      300.00
    1  9297 MECH COUPLERS-#5(E) BARS      EACH      2202.000       11.0000    24222.00
    1  9298 MECH COUPLERS-#6(E) BARS      EACH      2202.000       12.0000    26424.00
    1  9299 EXPANSION DAM-3" NEOPRENE     LIN FT      30.000      150.0000     4500.00
    1  9300 ROCKER REPAIR                 LP SUM       1.000    10000.0000    10000.00
    1  9301 EPOXY MORTAR PATCH            SQ FT      125.000      100.0000    12500.00
    1  9302 EPOXY INJECTION               LIN FT      10.000      200.0000     2000.00
    1  9303 ASPHALT SEAL COAT             TON          2.000      300.0000      600.00
    2  9309 PAVE STRPG-REM TAPE BLACK     LIN FT    8000.000        3.0250    24200.00
    1  9320 TEMP CONC BARR WALL TY J      LIN FT    1772.000       60.0000   106320.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9336 REPAIR BLOW-UP/RELIEF JOINT   SQ YD     1138.000       98.0000   111524.00
    1  9337 CL4 ASPH BASE 25E PG70-22     TON      38514.000       26.2600  1011377.64
    1  9338 CL5 ASPH SURF 9.5A PG70-22    TON      11582.000       29.3200   339584.24
    1  9339 PERF PIPE HEADWALL TY 2-6"    EACH        12.000      350.0000     4200.00
    1  9340 SLOTTED DRAIN PIPE EXTENSION  LIN FT     535.000       80.0000    42800.00
    1  9341 RELOCATE VARIABLE MESSAGE SIGNEACH         2.000      534.2100     1068.42
    1  9342 PAVE MRKG-THERMO TRACKS       LIN FT     200.000        1.0600      212.00
    2  9343 SPREADING STOCKPILED TOPSOIL  CU YD    84078.000        5.5192   464046.00
    1  9344 PLUG JUNCTION BOX OUTLET      EACH         1.000      250.0000      250.00
    1  9345 ASBESTOS CEMENT PIPE REM-4"   LIN FT    2837.000       12.0000    34044.00
    1  9346 ASBESTOS CEMENT PIPE REM-6"   LIN FT     275.000       12.0000     3300.00
    1  9364 CLEAN ROADWAY DRAINS          LP SUM       1.000     2500.0000     2500.00
    1  9371 RECONST SANITARY SEWER CONN   LIN FT     450.000       34.0000    15300.00
    1  9372 D.I.P. -20"                   LIN FT    1490.000       31.0000    46190.00
    1  9373 GATE VALVE - 20"              EACH         5.000      150.0000      750.00
    1  9374 TIE-IN 1 1/2" COPPER MAIN     EACH         1.000      690.0000      690.00
    1  9375 TIE-IN - 20"                  EACH         2.000     1800.0000     3600.00
    1  9376 CUT-IN 20" X 6" TEE           EACH         1.000     1800.0000     1800.00
    1  9377 AUTOMATIC AIR RELEASE VALVE,1"EACH         3.000      600.0000     1800.00
    1  9378 FIELD VERIFY ELEVATION OF MAINEACH         1.000      260.0000      260.00
    1  9379 FIELD VERIFY ELEVATION OF SERVEACH         1.000      260.0000      260.00
    2  9380 LOWER 15'+/-OF 6-INCH D.I PIPEEACH         2.000     4855.0000     9710.00
    1  9381 LOWER 5/8 INCH SERVICE        EACH         1.000      810.0000      810.00
    1  9382 RELOCATE SHORT 1 INCH SERVICE EACH         1.000      460.0000      460.00
    1  9383 RELOC SHORT 1.5 INCH SERVICE  EACH         2.000      520.0000     1040.00
    1  9384 RELOC SHORT 6INCH FIRE SERVICEEACH         1.000     1090.0000     1090.00
    1  9385 RELOCATE LONG 6 INCH SERVICE  EACH         1.000     2000.0000     2000.00
    1  9386 RELOC SHORT 8INCH FIRE SERVICEEACH         1.000     1020.0000     1020.00
    1  9387 RENEW SHORT 3/4 INCH SERVICE  EACH         6.000      520.0000     3120.00
    1  9388 RENEW LONG 3/4 INCH SERVICE   EACH        28.000     1400.0000    39200.00
    1  9389 RENEW LONG 1 INCH SERVICE     EACH         4.000     1020.0000     4080.00
    1  9390 RENEW LONG 1.5 INCH SERVICE   EACH         1.000     1020.0000     1020.00
    1  9391 RENEW LONG 6 INCH SERVICE     EACH         1.000     2000.0000     2000.00
    1  9392 RENEW LONG 6 INCH FIRE SERVICEEACH         1.000     2000.0000     2000.00
    1  9393 RENEW LONG 8 INCH FIRE SERVICEEACH         1.000     2000.0000     2000.00
    3  9394 TRANSFER 3/4 INCH SERVICE     EACH         4.000      800.0000     3200.00
    1  9395 BACKFILL METER VAULT          EACH         1.000      130.0000      130.00
    1  9396 ADJ METER VAULT/LID TO GRADE  EACH         8.000      160.0000     1280.00
    1  9401 MANHOLE BARREL EXTENSION      VER FT      48.000       68.0000     3264.00
    1  9418 SEDIMENTATION BASIN           EACH        11.000     1500.0000    16500.00
    1  9419 CLEAN SEDIMENT BASIN          EACH        11.000      500.0000     5500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3  9420 DROP BOX INLET TY 1 (M0D)     EACH        13.000     2511.5385    32650.00
    1  9421 WASTE (CONTRACTOR'S SITE)     CU YD   250000.000        0.2000    50000.00
    1  9422 WASTE (PREDETERMINED SITE)    CU YD   250000.000        1.9300   482500.00
    1  9425 RELOCATE WATER-FILLED BARRIERSLIN FT     300.000       10.0000     3000.00
    1  9432 SLOTTED HORIZ DRAIN PIPE 11/2"LIN FT     798.000       14.4600    11539.08
    1  9433 NON-SLOT HORIZ DRAIN PIPE 11/2LIN FT      55.000       14.4600      795.30
    1  9434 FREE DRAINING BACKFILL        TON       7517.000       16.0000   120272.00
    1  9435 REMOVE RAILROAD RAILS         LP SUM       1.000   100000.0000   100000.00
    1  9436 QUALITY CONTROL PLAN          LP SUM       1.000   850000.0000   850000.00
    1  9437 GAS MAIN INSTALLATION         LIN FT    1075.000       38.5000    41387.50
    1  9438 DIP RESTRAINED JOINT 12"      LIN FT     225.000      184.0000    41400.00
    1  9439 ANCHOR TEE & BLOCK 8X8X6      EACH         1.000      275.0000      275.00
    1  9440 BEND WITH SHAFT BLOCK 12"     EACH         1.000      550.0000      550.00
    1  9441 RESTR JOINT BEND & BLOCK 12"  EACH         2.000      550.0000     1100.00
    1  9442 VERT RESTR JOINT BEND 12"     EACH         3.000      600.0000     1800.00
    1  9443 KEY BLOCK                     EACH         2.000      550.0000     1100.00
    1  9444 AIR RELEASE VALVE W/MH        EACH         1.000     1100.0000     1100.00
    1  9445 PRESS REG CHAMBER & LID       EACH         1.000    15400.0000    15400.00
    1  9446 PRESSURE REGULATOR EQUIPMENT  LP SUM       1.000    24200.0000    24200.00
    1  9447 DIP TO TRANSITE ADAPTOR 6"    EACH         1.000      110.0000      110.00
    1  9448 TRANSITE PIPE REMOVAL         LIN FT    4500.000       22.0000    99000.00
    2  9449 STEEL ENCASEMENT PIPE 30"     LIN FT     374.000      176.7594    66108.00
    1  9450 END SEAL FOR CASING PIPE      EACH         2.000      193.0000      386.00
    1  9451 TRENCH UNDERCUT & BACKFILL    CU YD      132.000       27.0000     3564.00
    1  9452 ANCHOR BLOCK                  EACH         5.000      330.0000     1650.00
    1  9461 CONC MED BARR TY 9A1 MOD      LIN FT    2815.000       27.0000    76005.00
    1  9462 SOUND BARRIER WALL            SQ FT    44472.000       11.5000   511428.00
    2  9463 TEMP RELOC OF SIGNAL HEAD     EACH        10.000      860.0000     8600.00
    1  9464 RELOCATE SIGN                 EACH         5.000     3015.0000    15075.00
    1  9465 CONC MED BARR BOX IN TY 9A1MODEACH         1.000     4000.0000     4000.00
    1  9466 CONC MED BARR BOX IN TY 9B1MODEACH         6.000     4000.0000    24000.00
    1  9467 ROLL CURB                     LIN FT     284.000       20.0000     5680.00
    2  9468 TEMP LIGHTING                 LP SUM       2.000    32500.0000    65000.00
    4  9469 DISCONTINUE SERVICE           EACH        24.000      624.0833    14978.00
    1  9470 ABANDON SERVICE               EACH        23.000      100.0000     2300.00
    1  9473 CONC BARR TY 9M INSTALL       LIN FT    8360.000       12.0000   100320.00
    1  9474 RELOCATE CONC BARR TY 9M      LIN FT    7810.000        3.0000    23430.00
    1  9475 TEMP PAVEMENT                 LP SUM       1.000    77000.0000    77000.00
    1  9476 REM ASBESTOS COATED WATERLINE LIN FT     150.000       40.0000     6000.00
    1  9477 PCC PAVE-5" NON-REINF/24      SQ YD     4546.000       58.0500   263895.30
    1  9478 ADJUST CURB BOX               EACH         3.000     1500.0000     4500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  9479 PCC PAVE-8" NON-REINF/24      SQ YD      599.000       54.5000    32645.50
    1  9481 BLOWUP/RELEIFJOINT/SLABREPAIR SQ YD     1186.000      200.0000   237200.00
    1  9482 BARRIER INTEGRAL CURB MOD     LIN FT     131.000       18.0000     2358.00
    1  9483 BARRIER MEIAN NOSE TY 3       EACH         3.000      500.0000     1500.00
    1  9484 TIE-IN TO MANHOLE             EACH         4.000     1000.0000     4000.00
    1  9485 TEE 10" X 6"                  EACH         2.000      300.0000      600.00
    1  9486 TEE 8" X 6"                   EACH         3.000      250.0000      750.00
    1  9487 WATERTIGHT SANITARY MANHOLE   EACH         1.000      500.0000      500.00
    1  9493 TEE 16" X 16" X 12"           EACH         1.000      750.0000      750.00
    1  9494 TEE 16" X 16" X 8"            EACH         2.000      650.0000     1300.00
    1  9495 TEE 16" X 16" X 6"            EACH        11.000      600.0000     6600.00
    1  9496 TEE 12" X 12" X 6"            EACH         1.000      300.0000      300.00
    1  9497 TEE 12" X 12" X 4"            EACH         1.000      250.0000      250.00
    1  9498 TEE 8" X 8" X 8"              EACH         2.000      100.0000      200.00
    1  9499 TEE 6" X 6" X 6"              EACH         1.000       85.0000       85.00
    1  9500 TEE 6" X 6" X 4"              EACH         1.000       85.0000       85.00
    1  9501 BEMD 45-16"                   EACH         3.000      500.0000     1500.00
    1  9502 BEND 22.5-16"                 EACH         4.000      500.0000     2000.00
    1  9503 BEND 90-12"                   EACH         3.000      400.0000     1200.00
    1  9504 BEND 45-12"                   EACH         1.000      400.0000      400.00
    1  9505 BEND 90-8"                    EACH         6.000      125.0000      750.00
    1  9506 BEND 45-8"                    EACH        11.000      125.0000     1375.00
    1  9507 BEND 22.5-8"                  EACH         3.000      125.0000      375.00
    1  9508 BEND 11.25-8"                 EACH         1.000      125.0000      125.00
    1  9509 BEND 90-6"                    EACH         7.000      100.0000      700.00
    1  9510 BEND 45-6"                    EACH        12.000      100.0000     1200.00
    1  9511 BEND 22.5-6"                  EACH         1.000      100.0000      100.00
    1  9512 BEND 11.25-6"                 EACH         2.000      100.0000      200.00
    1  9513 TAP SLEEVE & VALVE-8"         EACH         7.000     2200.0000    15400.00
    3  9514 TAP SLEEVE & VALVE-6"         EACH        15.000     2725.3333    40880.00
    1  9515 REDUCER 16" X 8"              EACH         2.000      650.0000     1300.00
    1  9516 REM & REPLACE FIRE HYDRANT    EACH         5.000      400.0000     2000.00
    1  9517 JACKING FOR 26" CASING        LIN FT      80.000      140.0000    11200.00
    1  9518 SERVICE TAP-2"                EACH         5.000      500.0000     2500.00
    1  9519 SERVICE TAP-1 1/2"            EACH         1.000      500.0000      500.00
    1  9520 SERVICE TAP-1"                EACH         4.000      100.0000      400.00
    1  9521 SERVICE TAP-3/4"              EACH        30.000      100.0000     3000.00
    1  9522 METER VAULT 4' X 6'           EACH         4.000     3500.0000    14000.00
    1  9523 INSTALL METER VAULT-6"        EACH         1.000    11000.0000    11000.00
    1  9524 RELOCATE GATE VALVE           EACH         1.000      300.0000      300.00
    1  9525 ENCODE METER                  EACH         1.000     1200.0000     1200.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  9526 STEEL ENCASEMENT PIPE-26"     LIN FT      80.000       90.0000     7200.00
    1  9527 SAWCUT PAVEMENT               LIN FT      80.000        4.0000      320.00
    1  9528 REPLACE SIDEWALK              SQ FT       16.000        4.5000       72.00
    1  9529 WYE 8" X 6"                   EACH         7.000       45.0000      315.00
    1  9530 ABANDON MANHOLE               EACH         2.000      500.0000     1000.00
    1  9538 REPLACE GRATES                EACH         1.000      350.0000      350.00
    1  9568 DBI TYPE 16G (MOD)            EACH        12.000     2500.0000    30000.00
    1  9572 LINE STOP-12"                 EACH         1.000      200.0000      200.00
    1  9589 SPECIAL CURB AND GUTTER       LIN FT      70.000       25.0000     1750.00
    1  9590 SIGNAL                        LP SUM       1.000     1000.0000     1000.00
    1  9591 MANHOLE SPECIAL               EACH         1.000     8000.0000     8000.00
    1  9592 HOT TAP 12" X 12"             EACH         1.000     6000.0000     6000.00
    1  9593 HOT TAP 8" X 8"               EACH         2.000     4000.0000     8000.00
    1  9594 FIRE HYDRANT W/AUX GATE VALVE EACH         9.000     2000.0000    18000.00
    1  9595 RECONNECT 12"                 EACH         2.000     1500.0000     3000.00
    1  9596 RECONNECT 8"                  EACH         4.000     1500.0000     6000.00
    1  9597 CONC CAP OVER SANITARY SEWER  LIN FT      10.000      300.0000     3000.00
    1  9598 METER SERVICE W/PIT - 2"      EACH         1.000     2200.0000     2200.00
    1  9599 METER SERVICE W/PIT - 1 1/2"  EACH         2.000     1500.0000     3000.00
    1  9600 METER SERVICE W/PIT - 1"      EACH        14.000     1000.0000    14000.00
    1  9601 METER SERVICE W/PIT 5/8"X3/4" EACH        17.000      800.0000    13600.00
    1  9602 DOUBLE MET SERV IN SING PIT 1"EACH         1.000     1200.0000     1200.00
    1  9603 DOUB MET SERV SING PIT 5/8X3/4EACH        10.000      750.0000     7500.00
    1  9604 REM WATER METERS AND PITS     EACH        56.000      300.0000    16800.00
    1  9605 REPLACE CONC SIDEWALK         SQ YD       40.000      100.0000     4000.00
    1  9606 REPLACE PERM PAVEMENT         SQ YD        7.000      100.0000      700.00
    1  9607 LINE STOP 8"                  EACH         3.000      170.0000      510.00
    1  9608 LINE STOP 2"                  EACH         2.000      100.0000      200.00
    1  9609 ERECT OF STEEL DEADEND STRUCT EACH         6.000     6000.0000    36000.00
    1  9610 CONS OF CONC FOUNDATIONS      EACH         6.000    58000.0000   348000.00
    1  9611 ANCHOR 10" DIA.               EACH         1.000      200.0000      200.00
    1  9612 ARRESTOR 10KV 8.4 MCOV        EACH         3.000      410.0000     1230.00
    1  9617 BRACE CROSSARM 38"            PAIR         4.000       60.0000      240.00
    1  9621 CROSSARM 3 1/2"X4 1/2"X8' FIR EACH         4.000      160.0000      640.00
    1  9622 DEADEND AUTO FLEX 8M&10M SHORTEACH         4.000       75.0000      300.00
    1  9623 DEADEND AUTO 1/0 AL & 1/0 AC  EACH        12.000       75.0000      900.00
    1  9624 DEADEND 1/0 AL 7 STRAND POLY  EACH         4.000       75.0000      300.00
    1  9626 INSULATOR GRAY PIN TYPE 13 KV EACH         4.000       30.0000      120.00
    1  9627 INSUL SECONDARY RACK 101WHITE EACH         3.000       10.0000       30.00
    1  9628 INSUL STRAIN EPOXY 15,000 24" EACH         2.000       95.0000      190.00
    1  9629 INSULATOR SUSPENSION 6"       EACH        24.000       70.0000     1680.00
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    1  9630 LINE GUARD 1/0 7STRAND SING SUEACH         4.000       40.0000      160.00
    1  9632 PIN STEEL5" BODY1" THREAD6 1/2EACH         4.000       10.0000       40.00
    1  9633 PLATE POLE EYE FOR DOWNGUYS   EACH         2.000       45.0000       90.00
    1  9634 RACK ONE SPOOL INSUL CLEVIS   EACH         3.000       30.0000       90.00
    1  9635 ROD SCREW ANCHOR              EACH         1.000      135.0000      135.00
    1  9644 WIRE 1/0 AL BARE (POPPY)      LIN FT     693.000        0.7500      519.75
    1  9645 WIRE 1/0 AL POLY (QUINCE)     LIN FT     125.000        0.9000      112.50
    1  9646 WIRE 4 SOLID CU BARE (SD)     LIN FT      12.000        0.8000        9.60
    1  9647 WIRE 6 SOLID CU BARE (SD)     LIN FT      15.000        0.8000       12.00
    1  9648 CABLE#500CU 15KV TAPE 220MIL  LIN FT     750.000       13.5000    10125.00
    1  9649 WIRE 4/0 MHD CU 7 STRAND POLY LIN FT     250.000        3.7500      937.50
    1  9650 CONDUIT 6" X 20' SCH 80 PVC   LIN FT     540.000       50.0000    27000.00
    1  9651 CONDUIT 3"X20' SCH 40 PVC     LIN FT     250.000       30.0000     7500.00
    1  9665 6'-8' CUT 12" SERVUICE        LIN FT     188.000       28.0000     5264.00
    1  9666 8'-10' CUT 12" SERVICE        LIN FT     273.000       36.0000     9828.00
    1  9667 10'-12' CUT 12" SERVICE       LIN FT      64.000       52.5000     3360.00
    1  9668 12'-14' CUT 12" SERVICE       LIN FT      10.000       68.0000      680.00
    1  9685 12" CSP FOR DBI 16            EACH        48.000       20.0000      960.00
    1  9689 ANCHOR 10" DIA                EACH         6.000      175.0000     1050.00
    1  9690 ARM STREET LIGHT 1 1/4" X 6'  EACH         1.000      350.0000      350.00
    1  9691 ARM STREET LIGHT 2" X 18'     EACH        23.000      450.0000    10350.00
    1  9692 ARM 18" FIBERGLASS VERT MOUNT EACH        40.000      100.0000     4000.00
    1  9693 ARMOR ROD 795 ACSR            EACH        51.000       75.0000     3825.00
    1  9694 ARRESTER BRACKET GROUND STRAP EACH         5.000       45.0000      225.00
    1  9695 ARRESTER ELBOW 10KV           EACH        15.000      250.0000     3750.00
    2  9696 ARRESTER 10KV 8.4 MCOV        EACH        77.000      400.0000    30800.00
    1  9697 BUSH INSERT LOADBREAK 200 AMP EACH        12.000      550.0000     6600.00
    1  9698 BUSS URD #10-500 FOR FLUSH PEDEACH         7.000      550.0000     3850.00
    1  9699 CABLE#2AL 15KV JT CONC 220 MILLIN FT    3500.000       11.0000    38500.00
    1  9700 CABLE#4/OAL 15KV JKT CONC220MILIN FT     675.000       11.0000     7425.00
    1  9701 CABLE#500CU A5KV TAPE 220 MIL LIN FT    2600.000       13.0000    33800.00
    1  9702 CABLE 4 AL DUPLEX 600V TERRIERLIN FT    4900.000        1.0000     4900.00
    2  9703 CABLE 4 AL TRIPLEX600V PERIWINLIN FT     875.000        1.0000      875.00
    1  9704 CABLE 4/0 AL UG3/C 600V SWEETBLIN FT     200.000       15.0000     3000.00
    1  9705 CABLE 4/0 ALUG 4/C600V (W F)  LIN FT     100.000       20.0000     2000.00
    1  9706 CAPACITOR 100KVAR-06.OKV      EACH         3.000    11000.0000    33000.00
    1  9707 CAPACITOR CONTROLLER          EACH         1.000     2750.0000     2750.00
    1  9708 CAPACITOR SENSOR              EACH         1.000     2200.0000     2200.00
    1  9709 CLAMP HORIZ POST 1.5"-2.0" 7  EACH        63.000      100.0000     6300.00
    1  9710 CLAMP SUSPEN 3/8" COPPERWELD  EACH        17.000       65.0000     1105.00
    1  9711 CLEVIS-Y BALL 30000           EACH        42.000       30.0000     1260.00
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    1  9712 CONDUIT 2"CABLE SUPPORT 1#2AL EACH         6.000      450.0000     2700.00
    1  9713 CONDUIT 2" SERVICE HEAD       EACH         1.000       55.0000       55.00
    1  9714 CONDUIT 2"X20' SCH 80 PVC     LIN FT     620.000       23.0000    14260.00
    1  9715 CONDUIT 2"45ELL SCH 40PVC 24" EACH         2.000      110.0000      220.00
    1  9716 CONDUIT 2"90ELL SCH 40 PVC 24"EACH         6.000      110.0000      660.00
    1  9717 CONDUIT 3" FLEX POLYETHYLENE  LIN FT      20.000      110.0000     2200.00
    1  9718 CONDUIT 3" TO 5" CABLE SUPP #2EACH        13.000      330.0000     4290.00
    1  9719 CONDUIT 3" X 20' SCH 40 PVC   FT         300.000       35.0000    10500.00
    1  9720 CONDUIT 3"90 ELL SCH 80 PVC24"EACH         1.000      165.0000      165.00
    1  9721 CONDUIT 4" SERVICE HEAD       EACH         2.000      110.0000      220.00
    1  9722 CONDUIT 4" X 20' SCH 80 PVC   LIN FT     210.000       40.0000     8400.00
    1  9723 CONDUIT 4"90 ELL SCH 80 PVC24"EACH         5.000      200.0000     1000.00
    1  9724 CONDUIT 5"X20' SCH 80 PVC     LIN FT    1222.000       40.0000    48880.00
    1  9725 CONDUIT 5" 45ELL SCH 80 PVC36"EACH         2.000      220.0000      440.00
    1  9726 CONDUIT 5" 90ELL SCH 80 PVC36"EACH        13.000      220.0000     2860.00
    1  9727 CONDUIT 6" PVC TO 5" PVC REDUCEACH         4.000      330.0000     1320.00
    1  9728 CONDUIT 6"X20' SCH 80 PVC     LIN FT    1120.000       50.0000    56000.00
    1  9729 CONDUIT 6" 45ELL SCH 80PVC 36"EACH         2.000      250.0000      500.00
    1  9730 CONDUIT 6" 90ELL SCH 80PVC 36"EACH         8.000      275.0000     2200.00
    1  9731 CONN END TERM 2 HOLE #1/0 AL  EACH        18.000       25.0000      450.00
    1  9732 CONN END TERM 2 HOLE 336 AL   EACH        24.000       25.0000      600.00
    1  9733 CONN END TERM 2 HOLE 4/0 AL   EACH         4.000       25.0000      100.00
    3  9734 CONN SERV-ENS ADAPTER 1/0 AL  EACH        76.000       15.0000     1140.00
    1  9735 CONN SERV-ENS ADAPTER 336.4   EACH         7.000       35.0000      245.00
    1  9736 CONN SERV-ENS ADAPTER 397.5   EACH         6.000       40.0000      240.00
    1  9737 CONN SERV-END ADAPTER 4.0 AL  EACH        21.000       30.0000      630.00
    1  9738 CONN SERVEN 4 ACSR (30009)    EACH         7.000       25.0000      175.00
    1  9739 CONN SERVEN 4 ACSR:2 SOLID 2  EACH        14.000       25.0000      350.00
    1  9740 CONTROL PHOTO 1000 WATT-130 VOEACH         2.000       20.0000       40.00
    1  9741 CONTROL PHOTO 1000 WATT-130 VOEACH        23.000       20.0000      460.00
    1  9742 CROSSARM DEADEND ASSEMB 3 OR 4EACH         1.000     1650.0000     1650.00
    1  9743 CROSSARM 3 1/2"X4 1/2"X8" FIR EACH        15.000      160.0000     2400.00
    1  9744 CROSSARM 3-3/4"X4-3/4"X10'FIR EACH        18.000      180.0000     3240.00
    4  9745 CUTOUT LOADBREAK 14.4KV100A16AEACH        56.000      235.0000    13160.00
    1  9746 DEADEND AUTO FLEX 8M&10M SHORTEACH        57.000       75.0000     4275.00
    1  9747 DEADEND AUTO 1/0 AL & 1/0 AC  EACH        15.000       75.0000     1125.00
    1  9748 DEADEND AUTOMATIC 336 AL      EACH        18.000      150.0000     2700.00
    1  9749 DEADEND AUTOMATIC 4 SOLID CU  EACH         6.000       70.0000      420.00
    1  9750 DEADEND BOLTED 397.5 ACSR     EACH        44.000      210.0000     9240.00
    1  9751 DEADEND COMPRESS 397.5 ACSR KIEACH         9.000      300.0000     2700.00
    1  9752 DEADEND COMPRESS 795 ACSR KIT EACH        33.000      310.0000    10230.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9753 DEADEND PREFORMED 3/8 CW      EACH        13.000       70.0000      910.00
    1  9754 DEADEND 1/0 AL 7 STRAND POLY  EACH        23.000       75.0000     1725.00
    1  9755 DEADEND 336 AL 19 STRAND POLY EACH         9.000      210.0000     1890.00
    1  9756 DEADEND 4/0 AL 7 STRAND POLY  EACH         9.000       75.0000      675.00
    1  9757 ELBOW LOADBREAK CONN #2AL 20  EACH         3.000      550.0000     1650.00
    1  9758 ELBOW NON-LOADBREAK CON 5000CUEACH        12.000      720.0000     8640.00
    1  9759 FIXTURE FLOODLIGHT 400 WMV    EACH         2.000      610.0000     1220.00
    1  9760 FIXTURE ST LIGHT 175 WMV TYPE EACH         1.000      580.0000      580.00
    1  9761 FIXTURE ST LIGHT 400 WMV ENCL EACH        23.000      715.0000    16445.00
    1  9762 FUSE LINK FOR CUTOUTS 15 AMP  EACH         5.000       20.0000      100.00
    2  9763 FUSE LINK FOR CUTOUTS 150 AMP EACH        17.000       30.0000      510.00
    1  9764 FUSE LINK FOR CUTOUTS 20 AMP  EACH         3.000       20.0000       60.00
    2  9765 FUSE LINK FOR CUTOUTS 40 AMP  EACH         4.000       20.0000       80.00
    1  9766 FUSE LINK FOR CUTOUT 7 AMP    EACH        10.000       20.0000      200.00
    1  9767 FUSE LINK FOR CUTOUTS 75 AMP  EACH        15.000       20.0000      300.00
    1  9768 GRIPS PREFORMED GUY (10M)     EACH         3.000       65.0000      195.00
    1  9769 GUARD BUSHING WITH STINGER COVEACH        23.000      125.0000     2875.00
    1  9770 INDICAT FAULT #500CU 400A TRIPEACH         4.000     1100.0000     4400.00
    1  9771 INSULATOR GRAY PIN TYPE 13 KV EACH        87.000       30.0000     2610.00
    1  9772 INSULATOR HORIZONTAL POST     EACH        63.000      345.0000    21735.00
    1  9773 INSUL SECONDARY RACK 101 GRAY EACH        28.000       10.0000      280.00
    2  9774 INSUL SECONDARY RACK 101 WHITEEACH        78.000       10.0000      780.00
    1  9775 INSUL STRAIN EPOXY 15,000 24" EACH        35.000       80.0000     2800.00
    1  9776 INSUL SUSPENSION 10 7/8 X 5 3 EACH       282.000       80.0000    22560.00
    1  9777 INSULATOR SUSPENSION 6"       EACH       227.000       70.0000    15890.00
    2  9778 LAMP 400W MV FROST FOR ST.LIGHEACH        25.000       45.0000     1125.00
    1  9779 LINE GUARD 1/0 7STRAND DBL SU EACH         4.000       40.0000      160.00
    1  9780 LINE GUARD1/0 7STRAND SING SU EACH         7.000       40.0000      280.00
    1  9781 LINE GUARD397 ACSR/AL SING SUPEACH        76.000       35.0000     2660.00
    1  9782 LINK CONNECTION FOR POLE HANDSPAIR        13.000      100.0000     1300.00
    1  9783 LUG GROUND FOR TANSFORMERS    EACH        10.000       20.0000      200.00
    1  9784 MARKER BALL-RED ELEC          EACH       119.000      400.0000    47600.00
    1  9785 MOULDING GROUND PLASTIC1/2"X8'EACH         9.000       15.0000      135.00
    1  9786 MT CLUSTER 12" 10KVA-50KVA 2K EACH         3.000      225.0000      675.00
    1  9787 PEDESTAL URD LARGE (FLUSH)    EACH         2.000     5000.0000    10000.00
    1  9788 PIN POLE 8" BOLT SPACING 24"  EACH         4.000       35.0000      140.00
    2  9789 PIN STEEL 5"BODY 1"THREAD61/2"EACH        83.000       10.0000      830.00
    1  9790 PLATE POLE EYE FOR DOWNGUYS   EACH        21.000       45.0000      945.00
    1  9791 PLUG CABLE SUPPORT            EACH        41.000      110.0000     4510.00
    1  9792 PLUG REDUC TAP WELL NONLOADBREEACH        12.000      550.0000     6600.00
    1  9793 POLE WOOD 30'CLASS 3          EACH         1.000     1700.0000     1700.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  9794 POLE WOOD 40' CLASS 3         EACH         7.000     1800.0000    12600.00
    1  9795 POLE WOOD 45' CLASS 3         EACH         3.000     1900.0000     5700.00
    1  9796 POLE WOOD 50' CLASS 3         EACH         1.000     2000.0000     2000.00
    1  9797 POLE STEEL 80'CLASS H-1       EACH        17.000     8250.0000   140250.00
    1  9798 POTHEAD 2 AL 1/C 15KV 220 MIL EACH        27.000      550.0000    14850.00
    1  9799 POTHEAD 4/0 AL 1/C 15KV 220MILEACH         6.000      550.0000     3300.00
    1  9800 POTHEAD 500CU 220MIL 15KVTAPE EACH        12.000      550.0000     6600.00
    1  9801 RACK SECONDARY 3 WIRE         EACH         8.000       60.0000      480.00
    1  9802 RACK SECONDARY 4 WIRE         EACH         4.000       60.0000      240.00
    2  9803 RACK 1 SPOOL INSULATED CLEVIS EACH        66.000       30.0000     1980.00
    1  9804 ROD GROUND CPRWLD 1/2"X10'SECTEACH        64.000       90.0000     5760.00
    1  9805 ROD SCREW ANCHOR              EACH         6.000      135.0000      810.00
    1  9806 ROLLER GUY 15/16" HOLE 2 1/2X3EACH        13.000       50.0000      650.00
    1  9807 SHACKLE ANCHOR 30,000#        EACH       120.000       35.0000     4200.00
    1  9808 SUPPORT STATIC WIRE W/CHAIN LIEACH        17.000       85.0000     1445.00
    1  9809 SWITCH BLADE OPEN TYP14.4 KV90EACH         3.000      500.0000     1500.00
    1  9810 SWITCH GROUP OPERATED IN-LINE EACH         5.000     9400.0000    47000.00
    1  9811 SWITCH PADMOUNT 4-WAY         EACH         1.000     8300.0000     8300.00
    1  9812 TUBING HEAT SHRINK250-500 600VEACH         3.000      110.0000      330.00
    1  9813 TX 025KVA-08.OKV-120/240-OH   EACH         2.000     1650.0000     3300.00
    1  9814 TX 025KVA-14.OKV-120/240-OH   EACH         8.000     1800.0000    14400.00
    1  9815 TX 050KVA-08.OKV-120/240-OH   EACH         3.000     2000.0000     6000.00
    1  9816 TX 050KVA-14.OKV-120/240-OH   EACH         1.000     2200.0000     2200.00
    1  9817 TXP 0150KVA-13.8KV-120/208    EACH         1.000     8250.0000     8250.00
    1  9818 WIRE GUY 10M                  LIN FT    1325.000       10.0000    13250.00
    1  9819 WIRE SOLID 6 CU COVERED (SD)  LIN FT      90.000        1.2000      108.00
    2  9820 WIRE 1/0 AL BARE (POPPY)      LIN FT    1166.000        0.8000      932.80
    2  9821 WIRE 1/0 AL POLY (QUINCE)     LIN FT    1826.000        0.9000     1643.40
    2  9822 WIRE 12 CU THHN STR 600V BLACKLIN FT     605.000        0.7000      423.50
    2  9823 WIRE 12CU THHN STR 600V WHITE LIN FT     605.000        0.7000      423.50
    1  9824 WIRE 3/8 CW STATIC            LIN FT    5340.000        2.5000    13350.00
    2  9825 WIRE 336.4 AL POLY ANONA      LIN FT     452.000        2.0000      904.00
    1  9826 WIRE 397.5 ACSR BARE (IBIS)   LIN FT   20770.000        3.5000    72695.00
    1  9827 WIRE 397.5 AL BARE (CANNA)    LIN FT     355.000        3.5000     1242.50
    1  9828 WIRE 4 MHD SOLID CU POLY      LIN FT      25.000        1.0500       26.25
    3  9829 WIRE 4 SOLID CU BARE (SD)     LIN FT     732.000        0.8000      585.60
    2  9830 WIRE 4/0 AL POLY (OLIVE)      LIN FT     773.000        1.0500      811.65
    1  9831 WIRE 4/0 MHD CU 7 STRAND POLY LIN FT     960.000        4.2000     4032.00
    1  9832 WIRE 6 SOLID CU BARE (SD)     LIN FT     735.000        0.8000      588.00
    1  9833 WIRE 795 ACSR BARE (DRAKE)    LIN FT   15480.000        3.7500    58050.00
    1  9834 WIRE 500CU UG 600V (EMORY)    LIN FT     900.000       18.0000    16200.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9835 ARM CANTILEVER 60"            EACH         2.000      360.0000      720.00
    1  9836 ARM CANTILEVER 72"            EACH         1.000      380.0000      380.00
    1  9837 ARMOR ROD 397.5 ACSR          EACH         6.000       85.0000      510.00
    2  9839 BOLT OVAL EYE 5/8" X 18"      EACH         3.000       12.0000       36.00
    1  9840 C-HOOK 30000#                 EACH         6.000       14.0000       84.00
    1  9841 CLAMP SUSP 25000# 397.5 ACSR  EACH         6.000       50.0000      300.00
    1  9842 POLE WOOD 80' CLASS 1         EACH         1.000     5500.0000     5500.00
    1  9843 SOCKET-EYE 25000# #397 ACSR   EACH         6.000       15.0000       90.00
    1  9844 SUPPORT STATIC WIRE           EACH         1.000       85.0000       85.00
    1  9845 REM,STORE,& RESET BRIDGE SIGNSEACH         2.000    54395.0000   108790.00
    1  9846 REM DRAINAGE STRUCTURES       EACH        30.000      500.0000    15000.00
    1  9847 PREP OF CONC PAVE FOR OVERLAY LIN FT   21400.000        2.0000    42800.00
    1  9848 REMOVAL OF MED CROSSOVER      LP SUM       1.000     6700.0000     6700.00
    3  9849 MEDIAN CROSSOVER              LP SUM       3.000    20000.0000    60000.00
   20  9850 TEMPORARY RAMP                LP SUM      20.000    19555.0000   391100.00
    1  9852 DRAIN LAYER/BOND-BREAK MIX    TON       7808.000       37.0000   288896.00
    1  9853 MILLING & TEXTURING (PCCP)    TON         17.000       75.0000     1275.00
    1  9857 STEEL GAS PIPE W/EPOXY COAT-6"LIN FT    1980.000       19.4500    38511.00
    1  9858 STEEL PIPE CASTING VENTS-2"   EACH         4.000      358.0000     1432.00
    1  9859 ANODES                        EACH         2.000      316.0000      632.00
    1  9877 DUCTBANK 65 KV                LIN FT     310.000       86.5000    26815.00
    1  9878 DUCTBANK 12.5 KV              LIN FT     420.000        9.4000     3948.00
    1  9879 MANHOLE 13 X 13 X 8 - 69 KV   EACH         1.000    28387.0000    28387.00
    1  9880 VAULT 12.5 KV                 EACH         2.000     1400.0000     2800.00
    1  9881 PIER FOUNDATION               LIN FT      36.000     1000.0000    36000.00
    1  9882 STEEL ENCASE PIPE-16"(MOD)    LIN FT     110.000      315.0000    34650.00
    1  9883 DUCTBANK RISER 69 KV          EACH         2.000     1900.0000     3800.00
    1  9884 DUCTBANK RISER 12.5 KV        EACH         2.000      200.0000      400.00
    1  9885 10'-12' CUT 8" SEWER          LIN FT     359.000       52.0000    18668.00
    1  9886 12'-14' CUT 8" SEWER          LIN FT     237.000       66.0000    15642.00
    1  9887 14'-16' CUT 8" SEWER          LIN FT     229.000       71.0000    16259.00
    1  9888 16'-18' CUT 8" SEWER          LIN FT     367.000       88.0000    32296.00
    1  9889 STEEL ENCASEMENT PIPE 42"     LIN FT     205.000      237.0000    48585.00
    1  9890 CUT & PLUG-8"                 EACH         3.000       55.0000      165.00
    1  9891 ADJUST MANHOLE FRAME TO GRADE VER FT       5.000      250.0000     1250.00
    1  9895 WINTER KING HAWTHORN          EACH        84.000      240.0000    20160.00
    1  9910 STEEL ENCASEMENT PIPE - 60"   LIN FT     172.000      860.0000   147920.00
    1  9911 D.I. RESTRAINED JOINT - 16"   EACH         5.000      220.0000     1100.00
    1  9912 D.I. RESTRAINED JOINT TEE-16" EACH         1.000     1800.0000     1800.00
    1  9914 FLUSHING & TESTING            LP SUM       1.000     1000.0000     1000.00
    1  9915 SEWER PIPE - 36"              LIN FT     505.580      430.0000   217399.40



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1  9917 CHAIN LINK FENCE - 5'         LIN FT     202.000       12.3500     2494.70
    1  9933 CURB AND GUTTER               LIN FT    1550.000       11.7500    18212.50
    1  9934 GROUND ROD                    EACH         2.000        5.2500       10.50
    1  9935 TELEPHONE COMMUNICATION LINE  EACH         1.000      125.0000      125.00
    1  9936 STREET LIGHT BASES            EACH         9.000      525.0000     4725.00
    1  9937 U CHANNEL POSTS 10'           LIN FT     120.000       10.0000     1200.00
    1  9974 CONCRETE SLURRY               CU YD      550.000       75.0000    41250.00
    1  9976 SPECIAL DITCHING              LIN FT    1700.000       10.0000    17000.00
    1  9993 ROADBED REINFORCEMENT         SQ YD   123650.000        4.1500   513147.50
    1  9994 FURNISH & INSTALL FIELD OFFICELP SUM       1.000    75000.0000    75000.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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  262 M   1 D G A BASE                    M TON   927797.020       16.1211 14957076.39
   20 M   3 CRUSHED STONE BASE            M TON   158401.640       16.6122  2631401.63
    1 M   7 STABILIZED AGGREGATE BASE     M TON    73300.000        0.0100      733.00
    2 M   8 CEMENT STABILIZED ROADBED     SQ M    112662.000        1.8456   207926.12
    1 M  12 LIME MOD ROADBED              SQ M     28143.000        2.3300    65573.19
    2 M  13 LIME STABILIZED ROADBED       SQ M     85736.500        2.0401   174910.32
    3 M  14 LIME                          M TON     2377.800       88.9324   211463.46
    1 M  15 DRAINAGE BLANKET-TYPE I-UNTR  M TON     1318.000        9.5000    12521.00
    5 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON   254528.000       24.7280  6293974.72
   36 M  20 TRAFFIC BOUND BASE            M TON     7502.730       20.9134   156907.54
    2 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M      4401.000       27.6190   121551.00
    3 M  69 CRUSHED AGGREGATE SIZE NO 3   M TON    17271.500       14.4267   249171.50
   10 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON     4309.470       29.7577   128239.72
   18 M  77 AGGREGATE FOR MAILBOX TURNOUTSM TON     3752.000       15.3017    57412.04
   31 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON    13855.700       27.5547   381790.30
   73 M 100 ASPHALT SEAL AGGREGATE        M TON     7269.510       44.2058   321354.67
    2 M 101 SAMI                          M TON      363.000      150.0070    54452.53
    2 M 102 SAMI COVER AGGREGATE          M TON     3443.000        8.8363    30423.53
   11 M 118 ASPHALT BASE CLASS I PG70-22  M TON    24939.400       43.8975  1094778.06
  180 M 120 ASPHALT BASE CLASS I PG64-22  M TON   397201.560       39.7278 15779956.29
    3 M 126 ASPHALT BINDER CL I-0 PG70-22 M TON     2084.200       44.7908    93353.07
    9 M 127 ASPH BINDER CL I-0 PG76-22W/ERM TON    37958.450       44.3559  1683680.39
   83 M 128 ASPHALT BINDER CL I-0 PG64-22 M TON   150586.580       38.4000  5782531.00
    7 M 134 ASPHALT BASE CLASS CK PG64-22 M TON    51468.300       37.5253  1931362.70
    5 M 135 ASPHALT BASE CLASS CK PG70-22 M TON    19007.960       42.8632   814741.18
   10 M 136 ASPH BASE CL CK PG76-22W/50%ERM TON    61845.000       47.0041  2906971.23
   10 M 137 ASPHALT BASE CLASS CI PG64-22 M TON   166308.000       36.8704  6131845.86
    4 M 138 ASPHALT BASE CLASS CI PG70-22 M TON    70836.000       41.5574  2943759.16
    3 M 139 ASPH BASE CL CI PG76-22W/50%ERM TON    23758.000       34.9640   830675.80
    4 M 147 ASPHALT SURFACE CL I-0 PG70-22M TON     2494.690       48.5104   121018.35
    2 M 148 ASPH SURF CL I-0 PG76-22W50%ERM TON     8931.000       49.5147   442216.05
  389 M 149 ASPHALT SURFACE CL I-0 PG64-22M TON   758537.040       37.9018 28749893.79
  132 M 154 ASPH SURF CL I-20/30 PG64-22  M TON   277151.310       37.9872 10528196.95
   36 M 157 ASPH SURF CL I-40/20 PG64-22  M TON    36403.700       38.5169  1402156.29
   27 M 158 ASPH SURF CL I-40/20 PG70-22  M TON    50491.000       38.2352  1930535.00
    8 M 159 ASPH SURF CL I-40/20 PG76-22ERM TON    14637.000       43.6450   638831.21
    8 M 160 ASPH SURF CL I-20/30 PG70-22  M TON    16478.000       40.2667   663515.42
   13 M 161 ASPH SURF CL I-20/30 PG76-22ERM TON    29715.000       43.9006  1304506.65
  415 M 190 LEVELING AND WEDGING PG64-22  M TON   364931.820       37.2029 13576515.05
    6 M 239 ASPH SURF CL N PG76-22 W/50%ERM TON    10589.000       45.6125   482991.25
    4 M 240 ASPHALT SURF CL AK/B PG70-22  M TON    29707.000       46.8755  1392530.05



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    3 M 241 ASPH SURF CL AK/B PG76-22 W/ERM TON    25694.000       51.1140  1313323.58
    8 M 242 ASPHALT SURF CL AK/A PG70-22  M TON    24085.100       43.3900  1045052.59
   10 M 243 ASPH SURF CL AK/A PG76-22 W/ERM TON    35163.000       50.8050  1786455.25
    4 M 244 ASPHALT SURF CL AK/A PG64-22  M TON    12494.000       43.8005   547243.07
   13 M 245 ASPHALT SURF CL AK/B PG64-22  M TON    30330.300       37.5548  1139048.78
   45 M 246 ASPHALT SURF CL AK/S PG64-22  M TON   112939.400       39.4389  4454201.10
    4 M 260 ASPH SURF CL N-30 PG76-22 W/ERM TON    22495.000       47.3048  1064122.50
    2 M 261 ASPH SURF CL N-30 PG 76-22    M TON     9805.000       50.6696   496815.00
  179 M 263 ASPHALT MIX FOR PAVEMENT WEDGEM TON   126078.480       37.9869  4789329.48
   67 M 291 EMULSIFIED ASPHALT RS-2       M TON      762.250      404.3648   308227.10
   32 M 296 CUTBACK ASPHALT EMUL PRIMER L M TON      487.730      366.3218   178666.15
   16 M 356 BITUMINOUS MATERIAL FOR TACK  M TON       34.980      373.9766    13081.70
    9 M 358 ASPHALT CURING SEAL           M TON      541.750      313.6409   169914.94
    1 M 374 ASPH SURF SAND TY II PG 64-22 M TON     2420.000       47.1100   114006.20
    5 M 439 ENTRANCE PIPE-300 MM          METER       40.400       93.3911     3773.00
   47 M 440 ENTRANCE PIPE-375 MM          METER     2132.150       80.9031   172497.54
   30 M 441 ENTRANCE PIPE-450 MM          METER      934.640       93.1640    87074.76
   13 M 443 ENTRANCE PIPE-600 MM          METER      280.680      115.0935    32304.44
    2 M 445 ENTRANCE PIPE-750 MM          METER       20.700      144.0580     2982.00
    8 M 450 ENTRANCE PIPE-375 MM EQUIV    METER      263.730      113.7664    30003.60
    2 M 451 ENTRANCE PIPE-450 MM EQUIV    METER       79.000       85.1899     6730.00
    8 M 460 CULVERT PIPE-300 MM           METER      295.000      106.6773    31469.80
   24 M 461 CULVERT PIPE-375 MM           METER     4988.620      107.1010   534286.12
   69 M 462 CULVERT PIPE-450 MM           METER     6841.150      151.4661  1036202.32
    1 M 463 CULVERT PIPE-525 MM           METER        8.000      136.0000     1088.00
   44 M 464 CULVERT PIPE-600 MM           METER     2259.150      165.3495   373549.33
    1 M 465 CULVERT PIPE-675 MM           METER       19.600      140.0000     2744.00
   21 M 466 CULVERT PIPE-750 MM           METER     1146.260      167.0391   191470.20
   24 M 468 CULVERT PIPE-900 MM           METER     1709.260      216.9674   370853.74
   11 M 469 CULVERT PIPE-1050 MM          METER      763.150      270.2119   206212.20
   12 M 470 CULVERT PIPE-1200 MM          METER      483.090      303.9827   146851.02
    7 M 471 CULVERT PIPE-1350 MM          METER      600.000      384.2069   230524.15
    3 M 472 CULVERT PIPE-1500 MM          METER      286.600      413.8202   118600.86
    3 M 473 CULVERT PIPE-1650 MM          METER      140.600      622.2119    87483.00
    1 M 474 CULVERT PIPE-1800 MM          METER       16.800      600.0000    10080.00
    1 M 478 CULVERT PIPE-2400 MM          METER       11.600     1740.0000    20184.00
    1 M 490 CULVERT PIPE-375 MM EQUIV     METER        1.000      250.0000      250.00
    7 M 491 CULVERT PIPE-450 MM EQUIV     METER      127.490      176.4953    22501.39
    3 M 492 CULVERT PIPE-600 MM EQUIV     METER      176.600      263.7693    46581.65
    2 M 494 CULVERT PIPE-750 MM EQUIV     METER       40.000      198.9000     7956.00
    3 M 496 CULVERT PIPE-900 MM EQUIV     METER       87.200      297.1445    25911.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4 M 498 CULVERT PIPE-1050 MM EQUIV    METER       35.100      433.2179    15205.95
    1 M 500 CULVERT PIPE-1350 MM EQUIV    METER       27.000      330.0000     8910.00
    1 M 502 CULVERT PIPE-1650 MM EQUIV    METER       12.200      902.0000    11004.40
    1 M 503 CULVERT PIPE-1800 MM EQUIV    METER       15.000      475.0000     7125.00
    2 M 507 CULVERT PIPE-2250 MM EQUIV    METER       14.000     2175.0000    30450.00
    5 M 520 STORM SEWER PIPE-300 MM       METER      249.700      125.4999    31337.32
   18 M 521 STORM SEWER PIPE-375 MM       METER     7811.240      102.0746   797328.97
   22 M 522 STORM SEWER PIPE-450 MM       METER     8166.850      117.9083   962939.13
   15 M 524 STORM SEWER PIPE-600 MM       METER     4646.200      175.0640   813382.58
    7 M 526 STORM SEWER PIPE-750 MM       METER      915.000      233.2174   213393.92
    7 M 528 STORM SEWER PIPE-900 MM       METER      245.000      186.1860    45615.56
    1 M 529 STORM SEWER PIPE-1050 MM      METER      118.700      220.0000    26114.00
    2 M 531 STORM SEWER PIPE-1350 MM      METER      151.200      420.5780    63591.40
    1 M 551 STORM SEWER PIPE-375 MM EQUIV METER       12.500      175.0000     2187.50
    3 M 552 STORM SEWER PIPE-450 MM EQUIV METER       60.000      234.5333    14072.00
    1 M 554 STORM SEWER PIPE-600 MM EQUIV METER       38.500      210.0000     8085.00
    1 M 556 STORM SEWER PIPE-750 MM EQUIV METER       21.000      250.0000     5250.00
    1 M 560 STORM SEWER PIPE-1200 MM EQUIVMETER      162.500      722.0000   117325.00
    2 M 561 STORM SEWER PIPE-1350 MM EQUIVMETER      147.900      483.5565    71518.00
    9 M 980 SLOTTED DRAIN PIPE-300 MM     METER      471.000      237.0403   111646.00
    4 M 981 SLOTTED DRAIN PIPE-375 MM     METER      492.700      214.3767   105623.40
    1 M 982 SLOTTED DRAIN PIPE-450 MM     METER      140.000      301.0000    42140.00
    1 M 984 SLOTTED DRAIN PIPE-600 MM     METER      295.000      342.0000   100890.00
    1 M 999 FIN DRAIN                     METER    20000.000       16.2500   325000.00
   35 M1000 PERFORATED PIPE-100 MM        METER   179867.300       16.2649  2925517.42
   11 M1001 PERFORATED PIPE-150 MM        METER    32071.200       18.4543   591853.10
    5 M1002 PERFORATED PIPE-200 MM        METER      858.400       24.6948    21198.00
   33 M1010 NON-PERFORATED PIPE-100 MM    METER    15585.800       33.4004   520572.29
    9 M1011 NON-PERFORATED PIPE-150 MM    METER      489.600       38.3249    18763.86
    6 M1012 NON-PERFORATED PIPE-200 MM    METER     4900.000       45.1502   221236.00
   11 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH       355.000      388.1282   137785.50
    3 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH         6.000      322.5000     1935.00
    1 M1022 PERF PIPE HEADWALL TY 1-200 MMEACH         8.000      365.0000     2920.00
    5 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH       322.000      396.7011   127737.76
    2 M1026 PERF PIPE HEADWALL TY 2-200 MMEACH        30.000      496.6667    14900.00
   12 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH       703.000      400.3073   281416.00
    4 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH        19.000      391.0526     7430.00
    8 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH       158.000      394.8892    62392.50
    2 M1051 SEWER PIPE-150 MM             METER      179.800      164.7631    29624.40
    4 M1052 SEWER PIPE-200 MM             METER      121.800      202.4548    24659.00
    3 M1056 SEWER PIPE-450 MM             METER      127.600      180.6544    23051.50



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    4 M1061 STEEL ENCASEMENT PIPE-100 MM  METER      142.000      137.6479    19546.00
    2 M1063 STEEL ENCASEMENT PIPE-150 MM  METER      250.000      192.2120    48053.00
    1 M1065 STEEL ENCASEMENT PIPE-200 MM  METER       55.000      300.0000    16500.00
    3 M1067 STEEL ENCASEMENT PIPE-250 MM  METER      143.600      194.6309    27949.00
   14 M1069 STEEL ENCASEMENT PIPE-300 MM  METER      548.350      281.6438   154439.38
    4 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      239.900      212.8637    51066.00
    9 M1073 STEEL ENCASEMENT PIPE-400 MM  METER      256.300      236.6071    60642.40
    1 M1075 STEEL ENCASEMENT PIPE-450 MM  METER       50.000      210.0000    10500.00
    4 M1081 STEEL ENCASEMENT PIPE-600 MM  METER      456.500      322.2475   147106.00
    1 M1090 DUCTILE IRON PIPE-75 MM       METER        8.000       66.5000      532.00
    3 M1091 DUCTILE IRON PIPE-100 MM      METER      120.800       95.6623    11556.00
    7 M1093 DUCTILE IRON PIPE-150 MM      METER     1916.800      103.0071   197444.00
    9 M1095 DUCTILE IRON PIPE-200 MM      METER     1127.360      165.9057   187035.50
    3 M1097 DUCTILE IRON PIPE-250 MM      METER      206.200      137.7410    28402.20
    7 M1099 DUCTILE IRON PIPE-300 MM      METER     1025.100      124.6556   127784.50
    5 M1103 DUCTILE IRON PIPE-400 MM      METER     2765.810      239.0262   661101.00
   17 M1310 REMOVING PIPE                 METER     3102.700       32.4663   100733.26
    3 M1312 REMOVING AND RELAYING PIPE    METER       15.000      370.1333     5552.00
   12 M1314 PLUGGING PIPE                 EACH        59.000      222.7288    13141.00
    3 M1370 METAL END SECTION TY 1-375 MM EACH        11.000      718.1818     7900.00
    6 M1371 METAL END SECTION TY 1-450 MM EACH        17.000     1077.6471    18320.00
    1 M1375 METAL END SECTION TY 1-900 MM EACH         1.000     3200.0000     3200.00
    4 M1390 METAL END SECTION TY 3-375 MM EACH        18.000      514.7222     9265.00
   10 M1391 METAL END SECTION TY 3-450 MM EACH        35.000      674.3571    23602.50
    9 M1393 METAL END SECTION TY 3-600 MM EACH        17.000      783.3824    13317.50
    7 M1394 METAL END SECTION TY 3-750 MM EACH        16.000     1867.5000    29880.00
    5 M1395 METAL END SECTION TY 3-900 MM EACH        19.000     3228.9474    61350.00
    3 M1396 METAL END SECTION TY 3-1050 MMEACH         4.000     4150.0000    16600.00
    3 M1397 METAL END SECTION TY 3-1200 MMEACH         6.000     3608.3333    21650.00
    2 M1410 METAL END SECTION TY 4-375 MM EACH         7.000      585.7143     4100.00
    1 M1411 METAL END SECTION TY 4-450 MM EACH         1.000      600.0000      600.00
    1 M1413 METAL END SECTION TY 4-600 MM EACH         6.000      675.0000     4050.00
    1 M1414 METAL END SECTION TY 4-750 MM EACH         4.000     1500.0000     6000.00
    8 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH        16.000     1282.1875    20515.00
    5 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        16.000     1728.1250    27650.00
    3 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH         4.000     1825.0000     7300.00
    4 M1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         8.000     1509.3750    12075.00
    1 M1441 SLOPED BOX INLET-OUTLET TYPE 2EACH         2.000     1925.0000     3850.00
   21 M1450 S & F BOX INLET-OUTLET-450 MM EACH        59.000     1828.5593   107885.00
   15 M1451 S & F BOX INLET-OUTLET-600 MM EACH        37.000     2288.6486    84680.00
    9 M1452 S & F BOX INLET-OUTLET-750 MM EACH        25.000     2530.8000    63270.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    7 M1453 S & F BOX INLET-OUTLET-900 MM EACH        25.000     2744.0000    68600.00
    1 M1455 CURB BOX INLET TYPE A TRAPPED EACH         1.000     4600.0000     4600.00
   15 M1456 CURB BOX INLET TYPE A         EACH       319.000     2578.9812   822695.00
    2 M1459 CURB BOX INLET TYPE A MODIFIEDEACH         6.000     3075.0000    18450.00
   10 M1480 CURB BOX INLET TYPE B         EACH        25.000     2891.2000    72280.00
    1 M1487 CURB BOX INLET TYPE F         EACH         2.000     1600.0000     3200.00
   25 M1490 DROP BOX INLET TYPE 1         EACH       157.000     2700.0000   423900.00
    9 M1493 DROP BOX INLET TYPE 2         EACH        10.000     2481.5000    24815.00
   15 M1496 DROP BOX INLET TYPE 3         EACH        62.000     2116.2097   131205.00
    3 M1499 DROP BOX INLET TYPE 4         EACH         4.000     2225.0000     8900.00
    2 M1502 DROP BOX INLET TYPE 5A        EACH        13.000     2743.8462    35670.00
    4 M1505 DROP BOX INLET TYPE 5B        EACH        53.000     2265.6604   120080.00
    3 M1508 DROP BOX INLET TYPE 5C        EACH        48.000     2316.6667   111200.00
    4 M1511 DROP BOX INLET TYPE 5D        EACH        12.000     2356.6667    28280.00
    1 M1514 DROP BOX INLET TYPE 5E        EACH         2.000     2415.0000     4830.00
    7 M1517 DROP BOX INLET TYPE 5F        EACH        12.000     2297.0833    27565.00
    1 M1518 DROP BOX INLET TYPE 5F MOD    EACH         2.000     1600.0000     3200.00
    1 M1523 DROP BOX INLET TYPE 6B        EACH         1.000     2000.0000     2000.00
    2 M1529 DROP BOX INLET TYPE 6D        EACH         2.000     2500.0000     5000.00
    3 M1538 DROP BOX INLET TYPE 7         EACH         6.000     5266.6667    31600.00
    9 M1544 DROP BOX INLET TYPE 11        EACH        73.000     1456.0767   106293.60
    2 M1547 DROP BOX INLET TYPE 12        METER      104.140      317.5533    33070.00
    5 M1550 DROP BOX INLET TYPE 12A       METER      149.380      509.1880    76062.50
    7 M1559 DROP BOX INLET TYPE 13G       EACH        76.000     1749.9605   132997.00
    5 M1568 DROP BOX INLET TYPE 13S       EACH        13.000     2425.3846    31530.00
    2 M1577 DROP BOX INLET TYPE 14        EACH         8.000     2232.7500    17862.00
   10 M1581 DROP BOX INLET TYPE 16G       EACH        52.000     1814.8077    94370.00
   10 M1584 CAPPING DROP BOX INLET        EACH        12.000      698.6667     8384.00
    9 M1585 REMOVING DROP BOX INLET       EACH       111.000      527.4505    58547.00
    1 M1586 DROP BOX INLET TYPE 16GT      EACH         3.000     2934.0000     8802.00
    1 M1587 DROP BOX INLET TYPE 16S       EACH         2.000     2550.0000     5100.00
    1 M1589 DROP BOX INLET TYPE 16ST      EACH         2.000     3504.0000     7008.00
    2 M1614 CONC MED BAR BOX INL TY 350A2 EACH         2.000     5197.5000    10395.00
    3 M1615 CONC MED BAR BOX INL TY 350B2 EACH       103.000     4958.1408   510688.50
    3 M1616 CONC MED BAR BOX INL TY 350B1 EACH        29.000     4367.2241   126649.50
    1 M1630 REMOVING MEDIAN BOX INLET     EACH        36.000      220.0000     7920.00
    3 M1633 RECONSTRUCT MEDIAN BOX INLET  EACH       126.000     1992.4603   251050.00
    1 M1634 CAPPING CURB BOX INLET        EACH         2.000      420.0000      840.00
    9 M1641 JUNCTION BOX-375 MM           EACH        28.000     1026.7857    28750.00
    6 M1642 JUNCTION BOX-450 MM           EACH        15.000     1244.1667    18662.50
    7 M1643 JUNCTION BOX-600 MM           EACH         7.000     1387.1429     9710.00
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    3 M1644 JUNCTION BOX-750 MM           EACH         4.000     1179.3750     4717.50
    3 M1645 JUNCTION BOX-900 MM           EACH         5.000     1808.0000     9040.00
    1 M1647 JUNCTION BOX-1200 MM          EACH         1.000     2260.0000     2260.00
    1 M1648 JUNCTION BOX-1350 MM          EACH         1.000     4000.0000     4000.00
    1 M1649 JUNCTION BOX-1500 MM          EACH         3.000     4000.0000    12000.00
    4 M1650 JUNCTION BOX                  EACH        34.000     1785.2941    60700.00
    1 M1651 JUNCTION BOX-MODIFIED         EACH         1.000     2100.0000     2100.00
    1 M1653 JUNCTION BOX-SPECIAL          EACH         1.000     4900.0000     4900.00
    2 M1655 REMOVING JUNCTION BOX         EACH         2.000      395.5000      791.00
    1 M1660 SPRING BOX INLET TYPE A       EACH         2.000     2350.0000     4700.00
    1 M1670 SPRING BOX INLET TYPE B       EACH         1.000     1500.0000     1500.00
    3 M1690 FLUME INLET TYPE 1            EACH         6.000     3607.9667    21647.80
    5 M1691 FLUME INLET TYPE 2            EACH        28.000     3172.1893    88821.30
    4 M1705 REMOVE CURB & GUTTER BOX INLETEACH        10.000      814.0000     8140.00
    1 M1706 REMOVING CATCH BASIN          EACH         4.000      420.0000     1680.00
    1 M1708 RECONSTRUCTING CATCH BASIN    EACH         3.000     1500.0000     4500.00
    5 M1709 ADJUSTING CATCH BASIN         EACH        25.000      339.0000     8475.00
    2 M1710 FILLING & CAPPING CATCH BASIN EACH         7.000      321.4286     2250.00
    4 M1718 REMOVING INLET                EACH        34.000      442.7941    15055.00
    6 M1719 ADJUSTING INLET               EACH        88.000     1523.1561   134037.74
    1 M1720 RECONSTRUCT EXISTING INLET    EACH         2.000     1000.0000     2000.00
    1 M1726 SAFETY BOX INLET-450 MM SDB-1 EACH         1.000     1500.0000     1500.00
    8 M1740 CORED HOLE DRNG BOX CON-100 MMEACH       222.000      194.8198    43250.00
    2 M1741 CORED HOLE DRNG BOX CON-150 MMEACH       128.000      252.1875    32280.00
    2 M1742 CORED HOLE DRNG BOX CON-200 MMEACH         3.000      733.3333     2200.00
   10 M1756 MANHOLE TYPE A                EACH        17.000     2280.6824    38771.60
    2 M1761 MANHOLE TYPE B                EACH         6.000     2947.3333    17684.00
    1 M1762 MANHOLE TYPE B MODIFIED       EACH         1.000     3800.0000     3800.00
    5 M1767 MANHOLE TYPE C                EACH         8.000     5857.5000    46860.00
    1 M1768 MANHOLE TYPE C MODIFIED       EACH         2.000     6500.0000    13000.00
    2 M1782 MANHOLE-TRAPPED               EACH         3.000     2929.6000     8788.80
    1 M1785 CAPPING MANHOLE               EACH         2.000      420.0000      840.00
    1 M1786 FILLING AND CAPPING MANHOLE   EACH         9.000      500.0000     4500.00
    4 M1787 REMOVING MANHOLE              EACH         5.000      457.7000     2288.50
    6 M1789 RECONSTRUCTING MANHOLE        EACH        19.000     1078.4211    20490.00
   12 M1791 ADJUST MANHOLE FRAME TO GRADE EACH        43.000      302.9070    13025.00
    9 M1792 ADJUSTING MANHOLE             EACH        30.000      321.7333     9652.00
    9 M1799 SANITARY SEWER MANHOLE        EACH        43.000     1613.5349    69382.00
   22 M1810 STANDARD CURB AND GUTTER      METER    25015.080       41.2415  1031660.11
    3 M1812 REMOVING CURB AND GUTTER      METER      262.200       21.4874     5634.00
    2 M1820 LIP CURB AND GUTTER           METER      211.000       80.1232    16906.00
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    3 M1821 LIP CURB AND GUTTER MODIFIED  METER    41767.000       49.7305  2077093.59
    5 M1825 ISLAND CURB AND GUTTER        METER     5288.360       32.8396   173667.83
    7 M1830 STANDARD INTEGRAL CURB        METER     3506.200       21.6888    76045.40
    1 M1831 STANDARD INTEGRAL CURB MOD    METER      143.700       33.0000     4742.10
    3 M1845 ISLAND INTEGRAL CURB          METER       54.510       77.1528     4205.60
   10 M1875 STANDARD HEADER CURB          METER      802.180       57.7006    46286.29
    2 M1880 BARRIER HEADER CURB           METER       31.720      156.2976     4957.76
    2 M1890 ISLAND HEADER CURB TYPE 1     METER      200.980       64.2008    12903.07
    3 M1891 ISLAND HEADER CURB TYPE 2     METER      483.510       40.6858    19672.01
   13 M1897 ASPHALT WEDGE CURB            METER     8850.820       18.6473   165043.83
    1 M1902 REMOVING INTEGRAL CURB        METER       80.000       65.0000     5200.00
    4 M1904 REMOVING CURB                 METER      505.550       17.9123     9055.58
    1 M1915 STD BARRIER MEDIAN TYPE 1     SQ M        14.000      150.0000     2100.00
    1 M1917 STD BARRIER MEDIAN TYPE 2     SQ M        31.600       50.0000     1580.00
    1 M1919 STD BARRIER MEDIAN TYPE 3     SQ M       108.100       80.0000     8648.00
    1 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M        27.800       60.0000     1668.00
    2 M1941 MOUNTABLE MEDIAN TYPE 4       SQ M       127.800      120.0000    15336.00
    1 M1951 CONC MEDIAN BARRIER TYPE 150C2METER       14.000      212.0000     2968.00
    1 M1958 CONC MEDIAN BARRIER TYPE 150B1METER      110.000      160.0000    17600.00
    3 M1982 DELINEATOR FOR GUARDRAIL-WHITEEACH        53.000        8.9038      471.90
    1 M1983 DELINEATOR FOR GUARDRL-YELLOW EACH        36.000        7.9500      286.20
    7 M1984 DELINEATOR FOR BARRIER-WHITE  EACH       638.000        6.9858     4456.91
   13 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      1976.000        7.2917    14408.47
    1 M1987 TEMP CONC MED BARR TY 230K    METER       51.000      225.0000    11475.00
    4 M1991 TEMP CONC MED BARRIER TY 230M METER     1152.000      107.5278   123872.00
    7 M1992 TEMP CONC MED BAR TY 230M INSTMETER     4511.740       50.0790   225943.50
    1 M1993 REM TEMP CONC MED BAR TY 230M METER      180.000       30.0000     5400.00
    1 M1997 CONC BARRIER TYPE 300L TEMP   METER       94.000       69.4900     6532.06
    5 M2001 CURB TO BARRIER WALL TRANS    EACH        15.000     1718.6667    25780.00
    1 M2006 REMOVING CONCRETE MEDIAN      METER       11.000      400.0000     4400.00
    3 M2007 REMOVING CONCRETE MEDIAN      SQ M       708.970       16.1465    11447.39
    2 M2009 REMOVING BIT CONCRETE MEDIAN  SQ M      1347.000        9.0496    12189.76
    1 M2012 BARRICADE-TYPE I              EACH         2.000      260.0000      520.00
    1 M2013 BARRICADE-TYPE II             EACH        10.000      100.0000     1000.00
   75 M2014 BARRICADE-TYPE III            EACH       324.000      348.3392   112861.91
    1 M2016 REMOVING CONCRETE ISLAND      SQ M         9.000      300.0000     2700.00
    2 M2063 PCC BASE-200 MM               SQ M      3558.000       44.6577   158892.00
    1 M2064 PCC BASE-225 MM               SQ M      7578.000       35.2500   267124.50
    1 M2065 PCC BASE-250 MM               SQ M       970.000       36.0000    34920.00
    3 M2069 PCC PAVEMENT-250 MM NON-REINF SQ M     36971.400       42.6064  1575220.00
    1 M2071 PCC PAVEMENT-275 MM NON-REINF SQ M       669.000      140.0000    93660.00
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    6 M2073 PCC PAVEMENT-225 MM NON-REINF SQ M     20347.000       41.3891   842144.40
    3 M2075 PCC PAVEMENT-150 MM NON-REINF SQ M       312.000       41.0256    12800.00
    2 M2078 PCC PAVE-150 MM NON-REINF SHLDSQ M      1063.000       40.4264    42973.25
    4 M2081 PCC PAVE-200 MM NON-REINF SHLDSQ M       187.900       89.9761    16906.50
    4 M2084 PCC PAVEMENT-200 MM NON-REINF SQ M      1641.300       52.2821    85810.55
   34 M2091 REMOVING PAVEMENT             SQ M     48318.060        6.6169   319715.32
    6 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M       582.000       48.1258    28009.22
   14 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M      7290.190       52.5833   383342.25
    5 M2107 BREAKING AND SEATING PAVEMENT SQ M    249071.000        0.6596   164280.65
    1 M2110 PARTIAL DEPTH PATCHING        CU M        42.000     1218.0000    51156.00
    3 M2157 PAVED DITCH TYPE 1            SQ M       111.600       68.8244     7680.80
    2 M2158 PAVED DITCH TYPE 2            SQ M       606.900       69.3950    42115.80
    1 M2165 REMOVING PAVED DITCH          SQ M       171.000        6.0000     1026.00
    1 M2187 SITE PREPARATION              EACH         1.000    19700.0000    19700.00
   61 M2200 ROADWAY EXCAVATION            CU M   6997906.170        4.6658 32650691.23
    6 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M      1058.000       21.5142    22762.00
    6 M2204 SPECIAL EXCAVATION            CU M     20329.000        9.9616   202509.50
    1 M2210 BORROW EXCAVATION             CU M     23775.000       16.2500   386343.75
   13 M2220 FLOWABLE FILL                 CU M      3079.600       89.5013   275628.20
   13 M2223 ROADWAY FILL-GRANULAR EMB     CU M     66375.000       15.6824  1040917.19
    1 M2226 EARTHWORK                     LP SUM       1.000    43822.0000    43822.00
   53 M2230 EMBANKMENT IN PLACE           CU M   2783579.460        4.7171 13130361.46
   37 M2231 STRUCTURE GRANULAR BACKFILL   CU M      6837.600       37.8756   258978.05
    3 M2235 BACKFILLING UNDERCUT          CU M      6466.000       40.2901   260516.00
    1 M2236 DITCHING                      KM           2.790     4000.0000    11160.00
   12 M2237 DITCHING                      METER    52525.000        6.8970   362267.50
    3 M2241 RESHAPING AND COMPACTING      METER     2443.000        7.3747    18016.30
   58 M2242 WATER                         CU M    222382.130        0.3174    70590.99
    3 M2255 REMOVING FENCE                METER      827.000       10.7786     8913.90
    3 M2256 REMOVING AND RESETTING FENCE  METER      161.000       23.5404     3790.00
    1 M2259 R/W FENCE-TEMPORARY           METER      222.000       20.0000     4440.00
    5 M2261 R/W FENCE-WOVEN WIRE          METER    31350.310       14.5358   455703.24
    7 M2262 R/W FENCE-WOVEN WIRE TYPE 1   METER    49012.310       12.6292   618984.01
    4 M2265 REMOVING RIGHT-OF-WAY FENCE   METER    43313.000       10.0698   436151.52
    1 M2267 REMOVING & RESETTING R/W FENCEMETER      168.000       21.6500     3637.20
    3 M2289 DBL VEHICULAR WOVEN WIRE GATE EACH        11.000      720.8727     7929.60
    3 M2350 ADJUST GUARDRAIL              METER      417.830       18.6122     7776.75
  107 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER   117102.570       35.1600  4117320.98
    7 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER     1313.200       54.1643    71128.52
    3 M2353 GUARDRL-STEEL W BM-S FACE-INSTMETER     3189.000        6.1462    19600.25
   15 M2355 GUARDRAIL-STEEL W BM-S FACE A METER      421.640       83.1080    35041.66



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M2358 HAULING GUARDRAIL             METER       95.250        1.0999      104.77
   79 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       439.000       49.8462    21882.50
   38 M2363 GUARDRAIL CON TO BR END TYPE AEACH       185.000      494.9470    91565.20
    8 M2365 CRASH CUSHION TYPE IX-A       EACH        65.000     3920.3846   254825.00
   22 M2367 GUARDRAIL END TREATMENT TYPE 1EACH       125.000     2840.2544   355031.80
   27 M2369 GUARDRAIL END TREATMENT TY 2A EACH       248.000      427.3810   105990.50
    2 M2370 GUARDRAIL END TREATMENT TYPE 4EACH        13.000      609.2308     7920.00
   45 M2371 GUARDRAIL END TREATMENT TYPE 7EACH       120.000      621.8308    74619.70
    1 M2372 REMOVE GUARDRAIL CON TO BR ENDEACH         1.000      250.0000      250.00
   17 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        55.000      646.7927    35573.60
    1 M2376 GUARDRAIL CON TO BR END TYPE BEACH         4.000      650.0000     2600.00
    2 M2377 GUARDRAIL CON TO BR END TYPE CEACH         2.000      825.0000     1650.00
    2 M2378 GUARDRAIL CON TO BR END TYPE DEACH         6.000     1175.0000     7050.00
    4 M2379 GUARDRAIL CON TO BR END TYPE EEACH        13.000      661.5385     8600.00
    1 M2380 GUARDRAIL CON TO BR END TY E-1EACH         4.000      750.0000     3000.00
   44 M2381 REMOVING GUARDRAIL            METER    82657.110        4.7008   388553.09
    3 M2383 REMOVING & RESETTING GUARDRAILMETER      392.000       25.5357    10010.00
    1 M2385 RELOCATE GUARDRAIL SYSTEM     METER      177.000       41.6000     7363.20
    6 M2387 GUARDRAIL CON TO BR END TY A-1EACH        19.000      194.7895     3701.00
   48 M2391 GUARDRAIL END TREATMENT TY 4A EACH       177.000     1405.1412   248710.00
    2 M2392 REMOVING GUARD POST           EACH        81.000        9.2306      747.68
    6 M2396 REMOVE GUARDRAIL END TREATMENTEACH       145.000       97.0690    14075.00
   10 M2397 TEMPORARY GUARDRAIL           METER     1113.000       36.5814    40715.09
   17 M2403 REMOVING CONCRETE MASONRY     CU M      2243.800      269.1807   603987.63
   47 M2434 R/W MARKER RURAL TYPE 1       EACH      1013.000       55.0506    55766.25
    3 M2435 R/W MARKER RURAL TYPE 2       EACH        64.000       66.3750     4248.00
   27 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       569.000       59.3729    33783.20
    1 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH        47.000       58.0000     2726.00
    1 M2439 R/W MARKER MUNICIPAL TYPE 3   EACH         8.000       65.0000      520.00
    2 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        13.000       55.3077      719.00
    6 M2460 REMOVING TREES OR STUMPS      EACH        54.000      586.1296    31651.00
    1 M2469 CLEAN SINKHOLE                EACH         1.000      600.0000      600.00
    6 M2475 PLUGGING WATER WELL           EACH        23.000      800.0000    18400.00
    2 M2481 CHANNEL LINING CLASS I        M TON      120.000       24.5000     2940.00
    4 M2482 CHANNEL LINING CLASS IA       M TON     3746.000       76.3494   286004.95
   62 M2483 CHANNEL LINING CLASS II       M TON    86165.400       17.6162  1517908.99
   42 M2484 CHANNEL LINING CLASS III      M TON    46201.060       21.0481   972443.94
    9 M2488 CHANNEL LINING CLASS IV       CU M     17526.500       10.0117   175469.19
    2 M2542 CEMENT                        M TON     2380.360       99.3141   236403.20
   97 M2545 CLEARING AND GRUBBING         LP SUM      97.000    27074.4208  2626218.82
    3 M2551 CONCRETE-CLASS A FOR STEPS    CU M         6.970     1056.5581     7364.21



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    8 M2555 CONCRETE-CLASS B              CU M       605.610      376.7461   228161.21
    1 M2556 CONCRETE CAP                  CU M         3.000      300.0000      900.00
  566 M2562 SIGNS                         SQ M     26358.510       67.7781  1786528.51
    5 M2567 DELINEATOR POSTS              EACH       651.000       17.4853    11382.90
   29 M2568 MOBILIZATION                  LP SUM      29.000   153706.9207  4457500.70
  640 M2569 DEMOBILIZATION                LP SUM     640.000     9048.3793  5790962.75
   20 M2575 DITCHING AND SHOULDERING      METER    89693.080        8.7623   785914.84
   68 M2585 EDGE KEY                      METER     2304.010       58.5729   134952.58
    7 M2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      1873.000        9.7611    18282.50
   10 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M     19722.000        1.9857    39162.50
    1 M2597 FABRIC-GEOTEXTILE TYPE II     SQ M       250.000        2.2500      562.50
   27 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    211987.600        1.5460   327723.33
   15 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M     50885.530        1.6411    83507.44
    1 M2605 REMOVE & RESET FIRE HYDRANT   EACH         1.000     1000.0000     1000.00
    6 M2606 FIRE HYDRANT                  EACH        22.000     1517.3636    33382.00
    9 M2610 RETAINING WALL-GABION         CU M      1369.500      121.7404   166723.50
    2 M2611 HANDRAIL-TYPE A-1             METER      375.520       66.8792    25114.48
    3 M2612 HANDRAIL-TYPE A-2             METER      134.000      167.7612    22480.00
    3 M2619 HANDRAIL-TYPE A               METER       24.820      144.4351     3584.88
   16 M2625 REMOVING HEADWALL             EACH       123.000      269.2683    33120.00
 1456 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1456.000     5093.1482  7415623.74
   23 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      23.000    30354.8265   698161.01
   17 M2652 DETOUR SIGNING                SQ M       956.500      130.7180   125031.75
   17 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        43.000    21874.7851   940615.76
    4 M2673 PRECAST VEHICLE STOP          METER      244.000       35.8148     8738.81
  227 M2677 ASPH PAVE MILLING & TEXTURING M TON   184011.010       24.7143  4547696.95
    3 M2678 SCARIFYING PAVEMENT           SQ M      2677.000        3.4146     9141.00
   15 M2690 SAFELOADING                   CU M       548.990      149.0751    81840.75
    5 M2692 SETTLEMENT PLATFORM           EACH         9.000     1250.0000    11250.00
    1 M2695 RUMBLE STRIPS TYPE 3          METER       30.000       50.0000     1500.00
   72 M2701 TEMPORARY SILT FENCE          METER    58009.400        8.0567   467364.25
    2 M2702 SAND FOR BLOTTER              M TON     3200.600       11.8831    38033.00
   17 M2703 SILT TRAP TYPE A              EACH       152.000      270.9013    41177.00
   11 M2704 SILT TRAP TYPE B              EACH       110.000      469.4455    51639.00
   97 M2705 SILT CHECK                    EACH      2571.000       94.3683   242621.00
    1 M2710 SCARIFYING AND RESHAPING      SQ M       359.000        6.6000     2369.40
    2 M2714 SHOULDERING                   METER     2743.000        5.6368    15461.81
    1 M2719 SIDEWALK-113 MM CONCRETE      SQ M      2907.000       29.0000    84303.00
   19 M2720 SIDEWALK-100 MM CONCRETE      SQ M     23144.440       24.9865   578299.10
    1 M2721 REMOVING CONCRETE SIDEWALK    SQ M        25.500       10.0000      255.00
  126 M2726 STAKING                       LP SUM     126.000    17956.4603  2262514.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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   55 M2731 REMOVING EXISTING STRUCTURE   LP SUM      55.000    18326.6909  1007968.00
   16 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     37400.000        1.1721    43836.00
    2 M2774 PREFABRICATED WICK DRAIN      METER    29372.000        2.2681    66620.00
  129 M2775 FLASHING ARROW                EACH       235.000     1898.2886   446097.82
    5 M2776 STA CONST AND DETOUR SIGNS    SQ M        74.000      131.7568     9750.00
    1 M2888 CRASH CUSHION TYPE VI D       EACH         6.000    22500.0000   135000.00
    1 M2889 CRASH CUSHION TYPE VI E       EACH         2.000    28000.0000    56000.00
   12 M2894 CRASH CUSHION TYPE VI-T       EACH        35.000    18507.2857   647755.00
   10 M2898 RELOCATE CRASH CUSHION        EACH        48.000     1752.8125    84135.00
    2 M2900 INSTALL TEMP CRASH CUSHION    EACH         3.000     5200.0000    15600.00
    8 M2929 CRASH CUSHION TYPE IX         EACH        60.000     4575.0000   274500.00
   44 M2998 MASONRY COATING               SQ M     46343.200        9.1725   425080.98
    1 M3146 CONC MEDIAN BARRIER TYPE 230M METER     2500.000       59.4000   148500.00
  103 M3221 REMOVING PAVEMENT MARKER TY V EACH     55030.000        5.0635   278645.96
    3 M3225 TUBULAR MARKERS               EACH      3038.000       25.1251    76330.00
  106 M3230 LOW SHOULDER SIGN             EACH       848.000      114.7430    97302.10
   11 M3234 RAILROAD RAILS-DRILLED        METER    18184.520       45.7568   832064.56
    6 M3235 EXCAVATION AND BACKFILL       CU M      3082.000       28.4580    87707.50
    9 M3236 CRIBBING                      SQ M      4111.540       30.9124   127097.39
   30 M3240 BASE FAILURE REPAIR           SQ M     12522.400       77.2063   966808.27
    4 M3246 RELIEF JOINT-100 MM           METER     1029.000       81.6025    83969.00
    5 M3247 REPAIR EXISTING BLOWUP        SQ M      2879.000      104.9594   302178.00
    7 M3250 ONE STEP MEMBRANE             SQ M      1325.500       29.8382    39550.54
    9 M3265 HIGHWAY SWEEPING              CYCLE      108.000      651.8744    70402.44
    1 M3266 CLEANING AND SWEEPING         KM         132.320      455.1900    60230.74
   10 M3269 TRIM & REMOVE TREES & BRUSH   METER   111714.000        6.9035   771222.88
    4 M3340 STEEL PIPE-63 MM              METER       41.800       41.4450     1732.40
    4 M3343 STEEL PIPE-100 MM             METER       41.800       54.4785     2277.20
    1 M3349 STEEL PIPE-300 MM             METER      112.400      124.3500    13976.94
    6 M3360 COPPER PIPE-19 MM             METER      893.250       76.1553    68025.70
    4 M3361 COPPER PIPE-25 MM             METER      290.800       53.9460    15687.50
    1 M3362 COPPER PIPE-38 MM             METER       14.000      180.0000     2520.00
    2 M3363 COPPER PIPE-50 MM             METER       71.000      127.0423     9020.00
    3 M3370 PLASTIC PIPE-25 MM            METER      217.850       61.0717    13304.48
    1 M3372 PLASTIC PIPE-50 MM            METER       13.300      120.0000     1596.00
    1 M3378 PVC PIPE-38 MM                METER        4.600       32.4000      149.04
    2 M3379 PVC PIPE-19 MM                METER      103.000       10.4951     1081.00
    1 M3380 PVC PIPE-25 MM                METER      177.000       30.0000     5310.00
    7 M3381 PVC PIPE-50 MM                METER     1463.300       42.1455    61671.52
    2 M3382 PVC PIPE-75 MM                METER      758.000       53.1055    40254.00
    9 M3383 PVC PIPE-100 MM               METER     1486.300       40.8733    60750.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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   15 M3385 PVC PIPE-150 MM               METER     3732.360       64.3318   240109.46
   11 M3387 PVC PIPE-200 MM               METER     3174.470       90.9841   288826.20
    2 M3389 PVC PIPE-250 MM               METER      583.600      113.2347    66083.80
    1 M3391 PVC PIPE-300 MM               METER      851.000       70.0000    59570.00
    1 M3398 GAS LINE-25 MM                METER       50.000       59.0000     2950.00
    1 M3399 GAS LINE-38 MM                METER       20.000       89.0000     1780.00
    1 M3400 GAS LINE-50 MM                METER      296.000       32.0000     9472.00
    2 M3422 RELOCATING WATER LINE         LP SUM       2.000     1000.0000     2000.00
    4 M3425 ADJUSTING WATER VALVE         EACH        59.000       38.5593     2275.00
    1 M3427 ADJUSTING WATER METER         EACH         5.000      150.0000      750.00
    4 M3430 INSTALL WATER METER           EACH        18.000      358.8889     6460.00
    5 M3431 RELOCATE WATER METER          EACH        32.000      416.5625    13330.00
    5 M3432 REMOVE AND RELOCATE METER     EACH        12.000      587.5000     7050.00
    1 M3436 REMOVE-REINSTALL FIRE HYDRANT EACH         1.000     1800.0000     1800.00
    8 M3437 RECONNECT EXISTING SERVICE    EACH        47.000      441.4894    20750.00
    4 M3460 TIE-IN TO EXISTING WATER LINE EACH        21.000      681.7905    14317.60
    2 M3464 TIE-IN, 100 MM                EACH         4.000      950.0000     3800.00
    6 M3466 TIE-IN, 150 MM                EACH        16.000     1850.0000    29600.00
    2 M3468 TIE-IN, 200 MM                EACH         8.000     1200.0000     9600.00
    2 M3470 TIE-IN, 250 MM                EACH         3.000     1883.3333     5650.00
    3 M3472 TIE-IN, 300 MM                EACH         8.000     2045.0000    16360.00
    3 M3479 TIE-INS                       EACH         6.000     1500.0000     9000.00
    1 M3500 VALVE-250 MM                  EACH         1.000      865.0000      865.00
    1 M3521 GATE VALVE-38 MM              EACH         2.000      139.2000      278.40
    4 M3522 GATE VALVE-50 MM              EACH         8.000      307.8500     2462.80
    2 M3523 GATE VALVE-75 MM              EACH         2.000      370.0000      740.00
    4 M3524 GATE VALVE-100 MM             EACH         7.000      392.8571     2750.00
   13 M3526 GATE VALVE-150 MM             EACH        58.000      628.6345    36460.80
    9 M3528 GATE VALVE-200 MM             EACH        23.000      787.9565    18123.00
    3 M3530 GATE VALVE-250 MM             EACH         4.000     1062.5000     4250.00
    2 M3536 GATE VALVE-400 MM             EACH        19.000     4863.1579    92400.00
    3 M4701 POLE 12.2 MTG HT              EACH        60.000     1244.5500    74673.00
    1 M4712 POLE 30.5 MTG HT HIGH MAST    EACH        19.000    12429.9000   236168.10
    1 M4714 POLE 36.6 MTG HT HIGH MAST    EACH         3.000    17500.0000    52500.00
    3 M4725 BRACKET 4.6                   EACH        93.000      155.1290    14427.00
    5 M4740 POLE BASE                     EACH        59.000      543.3169    32055.70
    1 M4741 POLE BASE IN MEDIAN WALL      EACH        35.000     1029.0000    36015.00
    2 M4742 POLE BASE-HIGH MAST           EACH        22.000     6708.1364   147579.00
    2 M4750 TRANSFORMER BASE              EACH        27.000      255.0000     6885.00
    4 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         5.000     8119.0000    40595.00
    1 M4761 LIGHTING CONTROL EQUIPMENT    EACH         1.000    10290.0000    10290.00
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    3 M4770 HPS LUMINAIRE                 EACH        93.000      232.5484    21627.00
    2 M4773 HPS LUMINAIRE HIGH MAST       EACH       180.000      656.3667   118146.00
    6 M4780 FUSED CONNECTOR KIT           EACH       232.000       50.6899    11760.06
    1 M4790 CONDUIT-13 MM                 METER       18.000        3.2500       58.50
    1 M4792 CONDUIT-25 MM                 METER       50.000       18.0000      900.00
   27 M4793 CONDUIT-31 MM                 METER     4984.100        9.9423    49553.56
   24 M4795 CONDUIT-50 MM                 METER     2568.000       12.2933    31569.32
    2 M4797 CONDUIT-75 MM                 METER      276.000       30.7181     8478.20
    2 M4798 CONDUIT-88 MM                 METER     1475.000       20.5186    30265.00
    2 M4800 MARKER                        EACH        42.000      130.5060     5481.25
    4 M4810 JUNCTION BOX                  EACH        20.000      499.8110     9996.22
   33 M4811 JUNCTION BOX TYPE B           EACH       236.000      371.7758    87739.10
   30 M4820 TRENCHING AND BACKFILLING     METER    33075.100        4.9019   162131.64
    5 M4821 OPEN CUT ROADWAY              METER      355.000      108.4338    38494.00
   23 M4830 LOOP WIRE                     METER    28514.400        0.9544    27213.37
    4 M4832 WIRE-NO. 12                   METER     3350.000        1.0363     3471.70
    6 M4833 WIRE-NO. 8                    METER     4240.000        2.6415    11200.15
    3 M4834 WIRE-NO. 6                    METER     6720.000        2.1299    14312.75
    1 M4835 WIRE-NO. 4                    METER      165.000        1.9400      320.10
    1 M4836 WIRE-NO. 2                    METER     3625.000        2.7300     9896.25
    3 M4840 CABLE-INTERCONNECT            METER     3258.000        5.7357    18687.00
    3 M4842 CABLE-NO. 14/3C               METER     1528.600        2.1869     3342.90
   21 M4844 CABLE-NO. 14/5C               METER    29441.600        2.2555    66405.84
   16 M4845 CABLE-NO. 14/7C               METER     3574.600        3.5733    12773.02
   21 M4850 CABLE-NO. 14/1 PAIR           METER    21231.200        2.9109    61801.14
    2 M4860 CABLE-NO. 8/3C DUCTED         METER      502.000        7.9087     3970.16
    2 M4861 CABLE-NO. 6/3C DUCTED         METER     2375.000        8.5719    20358.25
    2 M4862 CABLE-NO. 4/3C DUCTED         METER     4833.000        9.9814    48240.24
    1 M4863 CABLE-NO. 2/3C DUCTED         METER     3106.000       11.7600    36526.56
    3 M4871 POLE-10.7 M WOODEN            EACH         9.000     1093.8333     9844.50
    3 M4880 STEEL STRAIN POLE             EACH        12.000     5100.0000    61200.00
    2 M4881 MAST ARM POLE                 EACH        10.000     4908.8000    49088.00
    9 M4882 SIGNAL PEDESTAL               EACH        36.000      741.1111    26680.00
    3 M4883 POST                          EACH        52.000       53.8462     2800.00
    2 M4884 ANCHOR                        EACH        13.000      186.0000     2418.00
   20 M4885 MESSENGER-48.0 KN             METER     8068.000        8.1358    65639.37
   23 M4895 LOOP SAW SLOT AND FILL        METER    12609.900       18.8375   237539.24
   19 M4900 PEDESTRIAN DETECTOR           EACH       425.000      109.8711    46695.20
   21 M4912 SIGNAL-3 SECTION 305 MM       EACH       537.000      322.3911   173124.00
    4 M4913 SIGNAL-4 SECTION 305 MM       EACH         6.000      458.8333     2753.00
   16 M4914 SIGNAL-5 SECTION 305 MM       EACH        52.000      533.9212    27763.90
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   18 M4916 SIGNAL-PEDESTRIAN             EACH       474.000      305.0338   144586.00
    1 M4920 SIGNAL CONTROLLER-TYPE 170    EACH         1.000     9000.0000     9000.00
   11 M4925 MASTER CONTROLLER             EACH        13.000     4463.3846    58024.00
   11 M4927 COORDINATING UNIT             EACH        94.000     4201.1277   394906.00
    3 M4928 INTERCONNECT PANEL            EACH        10.000      495.0000     4950.00
    1 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH         1.000      600.0000      600.00
   20 M4931 INSTALL CONTROLLER-TYPE 170   EACH        79.000     2135.8987   168736.00
   18 M4932 INSTALL STEEL STRAIN POLE     EACH       217.000     2395.2442   519768.00
    2 M4940 REMOVE LIGHTING               LP SUM       2.000     8062.5000    16125.00
    3 M4942 REMOVE, STORE & REINSTALL POLEEACH        27.000      229.7430     6203.06
   19 M4950 REMOVE SIGNAL EQUIPMENT       EACH        70.000      796.7143    55770.00
    2 M4960 REMOVE AND REPLACE SIDEWALK   SQ M       252.000       35.0000     8820.00
    1 M5598 SHADE TREES 1.8-2.4 M HT B&B  EACH        18.000      120.0000     2160.00
    1 M5738 WINTER HONEYSUCKLE 0.9-1.2 B&BEACH        40.000       35.0000     1400.00
   22 M5950 EROSION CONTROL BLANKET       SQ M    126620.300        1.4423   182622.27
   14 M5952 TEMP EROSION CONTROL-MULCH    M TON        8.900     1592.1348    14170.00
   73 M5953 TEMP SEEDING AND PROTECTION   SQ M    244285.000        0.7339   179286.15
   14 M5955 TEMP EROSION CONTROL-BIT MATL LITER     3400.000        2.3459     7976.00
   14 M5956 CORRECTIVE SEEDING-SEED       KG          79.500        3.3200      263.94
   14 M5960 FERTILIZER 10-20-20           M TON       17.230      413.7127     7128.27
    1 M5961 FERTILIZER 10-10-10           M TON        0.900      350.0000      315.00
   33 M5966 TOPDRESSING FERTILIZER        M TON      196.090      399.1566    78270.61
   14 M5980 CORRECTIVE SEEDING-STRAW      M TON        3.200      203.5000      651.20
   80 M5985 SEEDING AND PROTECTION        SQ M   3265822.000        0.3986  1301793.38
   17 M5986 SEED AND PROTECT, METHOD 2    SQ M    412480.000        0.4071   167933.53
   63 M5989 SPECIAL SEEDING CROWN VETCH   SQ M    708300.000        0.3634   257378.49
   40 M5990 SODDING                       SQ M    176836.100        3.2208   569549.40
   14 M5992 AGRICULTURAL LIMESTONE        M TON       95.850       45.9968     4408.79
    1 M5997 TOPSOIL FURNISHED AND PLACED  CU M        70.000       30.0000     2100.00
    1 M6001 MODIFY SIGNS                  EACH         1.000      750.0000      750.00
    5 M6400 GMSS GALV STEEL TYPE A        KG       40797.000        2.1711    88575.38
    8 M6405 SBM ALUMINUM PANEL SIGNS      SQ M      2713.890      190.9788   518295.58
    6 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M        52.770      180.1624     9507.17
    8 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M       182.070      177.0096    32228.13
    1 M6410 STEEL POST TYPE 1             METER       53.000       12.0000      636.00
    6 M6411 STEEL POST TYPE 2             METER      892.950       17.6307    15743.37
    3 M6412 STEEL POST MILE MARKERS       EACH       222.000       16.9820     3770.00
    6 M6413 DELINEATORS WHITE             EACH       698.000        9.3110     6499.05
    2 M6414 DELINEATORS AMBER             EACH       143.000       34.5136     4935.45
    1 M6415 OSS GALV STEEL CANTILEVER     EACH         3.000    10395.0000    31185.00
    4 M6417 FLEXIBLE DELINEATOR POST-W    EACH       484.000       42.3316    20488.50



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M6418 FLEXIBLE DELINEATOR POST-Y    EACH        50.000       38.3400     1917.00
    1 M6422 OSS ALUMINUM 18.3 M TRUSS     EACH         1.000    42425.0000    42425.00
    1 M6426 OSS ALUMINUM 21.3 M TRUSS     EACH         1.000    28375.0000    28375.00
   43 M6427 TRENCHING                     METER   386340.800        2.0245   782134.03
    1 M6436 OSS ALUMINUM 22.9 M TRUSS     EACH         1.000    35542.5000    35542.50
    7 M6440 GMSS GALV STEEL TYPE B        KG       25113.200        3.0302    76098.48
    1 M6443 OSS ALUMINUM 25.9 M TRUSS     EACH         2.000    38850.0000    77700.00
    4 M6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         4.000     4981.4375    19925.75
    3 M6449 REM OVERHEAD SIGN SUPPORT STR EACH        13.000     2037.8462    26492.00
    3 M6450 REM OVERHEAD STRUC CONC BASE  EACH        20.000     1051.0000    21020.00
    6 M6451 REMOVE SIGN SUPPORT BEAM      EACH        90.000      161.5456    14539.10
    1 M6457 OSS ALUMINUM 32.0 M TRUSS     EACH         1.000    42682.5000    42682.50
    1 M6471 OSS ALUMINUM 42.7 M TRUSS     EACH         1.000    55000.0000    55000.00
    8 M6490 CLASS A CONCRETE FOR SIGNS    CU M       250.280      615.7448   154108.61
    2 M6491 STEEL REINFORCEMENT FOR SIGNS KG        6580.000        2.2010    14482.26
  366 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER  2862095.850        0.6176  1767598.27
    4 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER   142925.000        0.7353   105096.46
    1 M6512 PAVE STRIPING-TEMP PAINT-200MMMETER    20116.000        0.8900    17903.24
    1 M6513 PAVE STRIPING-TEMP PAINT-300MMMETER       10.000       18.7500      187.50
  412 M6514 PAVE STRIPING-PERM PAINT-100MMMETER  6232808.430        0.6731  4195050.18
    8 M6515 PAVE STRIPING-PERM PAINT-150MMMETER    18230.000        1.8233    33239.00
    1 M6516 PAVE STRIPING-PERM PAINT-200MMMETER     1308.000        2.5000     3270.00
    1 M6517 PAVE STRIPING-PERM PAINT-300MMMETER      660.000        3.5000     2310.00
   19 M6530 PAVE STRIPING REMOVAL-100 MM  METER    34648.400        2.0889    72378.76
    7 M6531 PAVE STRIPING REMOVAL-150 MM  METER     5382.500        2.9990    16142.17
    4 M6540 PAVE STRIPING-THERMO-100 MM W METER    16049.000        1.8051    28969.75
    4 M6541 PAVE STRIPING-THERMO-100 MM Y METER    15576.000        1.8164    28292.85
   18 M6542 PAVE STRIPING-THERMO-150 MM W METER   260209.800        2.2314   580619.69
   17 M6543 PAVE STRIPING-THERMO-150 MM Y METER   204973.700        2.2291   456905.24
    1 M6544 PAVE STRIPING-THERMO-200 MM W METER      480.000        5.0000     2400.00
    8 M6546 PAVE STRIPING-THERMO-300 MM W METER     5822.460        9.4032    54749.95
    2 M6547 PAVE STRIPING-THERMO-300 MM Y METER      387.000       16.0485     6210.76
   38 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    89632.200        4.2241   378612.97
   39 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    97635.000        3.8673   377583.86
    3 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER     1695.900        8.0414    13637.38
    4 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER     2325.100        6.8842    16006.34
    8 M6556 PAVE STRIPING-DUR TY 1-150MM WMETER    40871.100        8.5542   349619.37
    8 M6557 PAVE STRIPING-DUR TY 1-150MM YMETER    22633.600        8.9814   203281.07
    2 M6560 PAVE STRIPING-DUR TY 1-300MM WMETER     7567.300       15.4691   117059.62
    1 M6561 PAVE STRIPING-DUR TY 1-300MM YMETER       60.000       24.1200     1447.20
    9 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER    25660.250        4.2833   109910.41



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    6 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER     5728.800        4.8979    28059.17
    5 M6567 PAVE MRKG-THERMO STOP BAR-300 METER       84.300       22.9779     1937.04
   19 M6568 PAVE MRKG-THERMO STOP BAR-600 METER    11832.060       13.5638   160488.01
    4 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M       809.000       19.6472    15894.62
    4 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      5501.000        4.6820    25755.53
    8 M6571 PAVE MRKG-PAINT PARKING LOT   METER     9112.000        1.7496    15942.04
    6 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER     1030.810        3.2078     3306.64
    4 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        29.000      159.1059     4614.07
   20 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       381.000      160.0440    60976.75
    2 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH        11.000      226.6727     2493.40
    4 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        13.000      245.4615     3191.00
    2 M6580 PAVEMENT MARKER TYPE IV - M W EACH       215.000        5.5314     1189.25
    2 M6581 PAVEMENT MARKER TYPE IV - M Y EACH       207.000       11.0647     2290.40
    2 M6582 PAVEMENT MARKER TYPE IV - B Y EACH       500.000        6.4000     3200.00
    6 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      4337.000        6.4694    28058.00
    3 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      7718.000        6.0801    46926.00
   18 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      2997.000       10.1174    30321.71
   32 M6589 PAVEMENT MARKER TYPE V - M W  EACH      6961.000       31.1195   216623.00
    2 M6590 PAVEMENT MARKER TYPE V - M Y  EACH       227.000       35.1531     7979.75
   35 M6591 PAVEMENT MARKER TYPE V - B Y  EACH      9995.000       32.2683   322522.10
   12 M6592 PAVEMENT MARKER TYPE V - B W/REACH      6692.000       36.2156   242354.89
    4 M6593 PAVEMENT MARKER TYPE V - B Y/REACH       322.000       40.9491    13185.60
    8 M6600 REMOVE PAVEMENT MARKER TYPE V EACH      5255.000        5.5705    29272.88
    1 M7300 PRECAST BRIDGE SEAT           EACH         2.000     4521.0000     9042.00
   10 M7301 FOUNDATION PREPARATION        EACH        10.000     9627.5000    96275.00
    2 M7308 SUBSURFACE EXPLORATION BORINGSEACH        46.000     2173.9130   100000.00
    1 M7309 TECH SHAFT                    EACH         1.000    50000.0000    50000.00
    1 M7318 TIMBER BRIDGE RAIL            METER       30.300      576.0000    17452.80
    2 M7321 STONE MASONRY VENEER          SQ M       469.300      110.0000    51623.00
    1 M7322 CHAIN LINK FENCE-0.35 M       METER       25.600      100.0000     2560.00
    2 M7332 CLEARING BRIDGE SITE          LP SUM       2.000     1500.0000     3000.00
    1 M7336 PRECAST PC BOX BEAM B1220-1220METER      659.200      596.0000   392883.20
    1 M7350 DRILLED SHAFT 760MM-COMMON    METER      204.400      462.0000    94432.80
    1 M7351 DRILLED SHAFT 760MM-SOLID ROCKMETER      148.500      792.0000   117612.00
    1 M7352 DRILLED SHAFT 1830MM-COMMON   METER       50.600     2485.0000   125741.00
    1 M7353 DRILLED SHAFT 1830MM-S ROCK   METER       10.900     4113.0000    44831.70
    1 M7354 TEST PILE-PRE DRILL & DRIVEN  METER       52.000      388.0000    20176.00
    1 M7355 ST PILE HP310X79 PREDRILL&DRIVMETER      330.000      368.0000   121440.00
    1 M7356 ST PILE HP360X108 PREDR&DRIVENMETER      265.000      388.0000   102820.00
    2 M7357 STONE TEXTURE FINISH          SQ M       406.000       60.0000    24360.00
    1 M7358 CROSS TIE-250X250X3050        EACH        98.000      215.0000    21070.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.
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    1 M7359 CROSS TIE-250X250X4725        EACH        98.000      340.0000    33320.00
    1 M7360 TIMBER-GUARD 125X250          EACH       158.000       72.5000    11455.00
    1 M7361 TIMBERS-WALK 50X150           METER     1424.000       15.0000    21360.00
    1 M7362 TIMBER-HANDRAIL POST 100X100  METER       98.000       97.5000     9555.00
    1 M7363 TIMBER-FILL KEEPER 50X150     EACH        98.000       57.0000     5586.00
    1 M7364 TIMBER-FILL 50X150            EACH        30.000       50.0000     1500.00
    1 M7365 TIMBER-HANDRAIL 50X150        METER      475.000       27.5000    13062.50
    1 M7366 TIMBER-BACKWALL 150X250       METER       16.000      125.0000     2000.00
    2 M7367 DRILLED SHAFT 1220MM-COMMON   METER      361.900      377.4827   136611.00
    1 M7368 DRILLED SHAFT 1220MM ROCK     METER        6.400     1425.0000     9120.00
    1 M7369 DRILLED SHAFT 1525MM-COMMON   METER        5.400     2050.0000    11070.00
    1 M7370 DRILLED SHAFT 1525MM-ROCK     METER       29.100     2187.0000    63641.70
    1 M7371 DRILLED SHAFT 1680MM-COMMON   METER        5.700     2367.0000    13491.90
    1 M7372 DRILLED SHAFT 1680MM-ROCK     METER       11.600     2778.0000    32224.80
    1 M7373 TECHNIQUE SHAFT-760MM         EACH         2.000    12000.0000    24000.00
    1 M7374 TECHNIQUE SHAFT-1220MM        EACH         1.000    16000.0000    16000.00
    1 M7375 TECHNIQUE SHAFT-1525MM        EACH         1.000    18600.0000    18600.00
    1 M7376 TECHNIQUE SHAFT-1680MM        EACH         1.000    16000.0000    16000.00
    1 M7377 TECHNIQUE SHAFT-1830MM        EACH         1.000    32000.0000    32000.00
    1 M7378 DRILLED SHAFT-1800MM COMMON   METER       27.300     2200.0000    60060.00
    1 M7379 DRILLED SHAFT-1800MM ROCK     METER       26.700     5200.0000   138840.00
    1 M7381 MECHANICAL BAR SPLICE #25 BAR EACH        32.000       35.0000     1120.00
    1 M7382 MECHANICAL BAR SPLICE #16 BAR EACH        24.000       27.0000      648.00
    1 M7385 CLASS S CONCRETE              CU M         2.000     1300.0000     2600.00
    1 M7386 POST-TENSIONING OPERATIONS    LP SUM       1.000    23000.0000    23000.00
    2 M7387 MECH REINF COUPLERS #16       EACH        84.000       55.3714     4651.20
    2 M7388 MECH REINF COUPLERS #16-EPOXY EACH      1013.000       60.1436    60925.50
    1 M7389 MECH REINF COUPLERS #25       EACH        12.000       24.0000      288.00
    2 M7390 MECH REINF COUPLERS #29       EACH        29.000       65.9655     1913.00
    1 M7391 TEMP BRIDGE RAILING           METER       81.000      431.0000    34911.00
    1 M7392 DRILLED SHAFT-2135MM COMMON   METER      178.000     2600.0000   462800.00
    1 M7393 DRILLED SHAFT-2135MM ROCK     METER       88.800     6000.0000   532800.00
    1 M7394 TECHNIQUE SHAFT-2135MM        EACH         1.000    60000.0000    60000.00
    2 M7396 BAR SPLICE PHASE CONST        EACH      4742.000        1.3599     6448.60
    1 M7397 STONE MASONRY VENEER          SQ M       696.000      220.0000   153120.00
    1 M7398 SANDBLAST FINISH              SQ M       509.000       37.7500    19214.75
    2 M7399 NEOPRENE EXPANSION JOINT-25MM METER       38.500      269.2727    10367.00
    1 M7400 JACK & REPLACE BEARINGS       EACH        18.000     1500.0000    27000.00
    1 M7401 CORING & CASING FOR PILES     METER      182.000      200.0000    36400.00
    1 M7402 FORMED CONCRETE REPAIRS       SQ M        34.000      300.0000    10200.00
    1 M7403 SHORING SPAN 4                LP SUM       1.000    15000.0000    15000.00
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    1 M7404 DRILL DRAIN HOLE              EACH        34.000       20.0000      680.00
    1 M7405 REMOVE TACK WELDS             EACH        32.000      200.0000     6400.00
    1 M7406 INSTALL NECESSARY BOLTS       EACH        35.000       60.0000     2100.00
    1 M7407 PREC CONC FASCIA PANELS&COPINGLP SUM       1.000   210000.0000   210000.00
    1 M7409 INSTALL RETROFIT BARRIER WALL METER     1689.040      309.7500   523180.14
    1 M7410 RETROFIT ROADWAY FINGER DAM   METER       18.290     1050.0000    19204.50
    1 M7428 CONDUIT 4"                    LP SUM       1.000     4000.0000     4000.00
    1 M7429 FINGER DAMS                   METER       24.100     4100.0000    98810.00
    1 M7430 BEARING PADS TY I             EACH         8.000     3500.0000    28000.00
    1 M7431 BEARING PADS TY II            EACH         8.000     2500.0000    20000.00
    1 M7432 BEARING PADS TY III           EACH        55.000      150.0000     8250.00
    1 M7433 DECK DRAINS                   EACH         8.000     1900.0000    15200.00
    1 M7434 SEALING CONC                  SQ M       114.000       60.0000     6840.00
    1 M7435 BEAM END REPAIR               EACH         8.000     1750.0000    14000.00
    2 M7436 PIER CAP REPAIR               EACH         7.000     2000.0000    14000.00
    1 M7437 PIER COLUMN REPAIR            EACH         2.000     7800.0000    15600.00
    1 M7438 PRECAST PC BOX BEAM CB430X915 METER       88.600      365.0000    32339.00
    1 M7439 CONCRETE SLOPE WALL           SQ M       261.700      195.0000    51031.50
    1 M7440 MECH REINF COUPLERS #19       EACH         5.000      100.0000      500.00
    1 M7441 ROCK ANCHORS                  EACH        18.000     1750.0000    31500.00
    1 M7442 POST TENSIONING RODS 36MM     EACH         2.000      750.0000     1500.00
    1 M7443 REM STRUCTURAL STEEL          LP SUM       1.000    25000.0000    25000.00
    1 M7490 EXPAN DAM-40MM SILICONE       METER       41.000      400.0000    16400.00
    1 M7677 TESTING & CLEAN-UP            LP SUM       1.000     2000.0000     2000.00
    1 M7699 CLEANING DROP BOX INLETS      EACH         2.000      500.0000     1000.00
    1 M7711 CONSTRUCT S/L CROSSING        EACH         1.000     1000.0000     1000.00
    1 M7712 PVC PIPE-350MM                METER       59.000      120.0000     7080.00
    1 M7713 GATE VALVE-350MM              EACH         2.000     2500.0000     5000.00
    1 M7714 ASPHALT SURFACE RESTORATION   SQ M        12.000       50.0000      600.00
    1 M7715 INSTALL BLOWOFF VALVE-100MM   EACH         1.000      700.0000      700.00
   57 M8001 STRUCTURE EXCAVATION-COMMON   CU M     24195.300       21.2103   513190.26
   47 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M      9011.300       53.8373   485143.70
    1 M8018 RETAINING WALL                SQ M       743.630      415.0000   308606.45
   23 M8019 CYCLOPEAN STONE RIP RAP       M TON    21467.900       20.2014   433681.80
    8 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     2481.100       21.9657    54499.22
   22 M8033 TEST PILES                    METER      999.000      135.6635   135527.88
    2 M8037 COFFERDAM-PIER 1              LP SUM       2.000    32500.0000    65000.00
    2 M8038 COFFERDAM-PIER 2              LP SUM       2.000    32500.0000    65000.00
    1 M8039 PRE-DRILLING FOR PILES        METER       94.200      400.0000    37680.00
    1 M8041 COFFERDAM-PIER 4              LP SUM       1.000   300000.0000   300000.00
    1 M8043 COFFERDAM-PIER 5              LP SUM       1.000    45000.0000    45000.00
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   19 M8046 PILES-STEEL HP310X79          METER     7667.800      101.6350   779317.12
    3 M8050 PILES-STEEL HP360X108         METER      964.800      146.2624   141114.00
    3 M8051 PILES-STEEL HP360X132         METER      925.000      136.4476   126214.00
    1 M8060 PILES-PRECAST CONCRETE-355 MM METER      357.000      150.0000    53550.00
    7 M8094 PILE POINTS-310 MM            EACH       179.000       94.7765    16965.00
    3 M8095 PILE POINTS-360 MM            EACH        83.000      122.1084    10135.00
  151 M8100 CONCRETE-CLASS A              CU M     22568.710      401.8943  9070235.69
   52 M8104 CONCRETE-CLASS AA             CU M     11175.980      463.7574  5182943.86
    5 M8105 CONCRETE-CLASS AAA            CU M      4224.900      526.7241  2225356.72
    1 M8109 CONCRETE-CLASS A FOUND SEAL   CU M        69.000      220.0000    15180.00
  136 M8150 STEEL REINFORCEMENT           KG     1516288.620        1.2183  1847309.27
   50 M8151 STEEL REINF-EPOXY COATED      KG     2267589.000        1.3299  3015678.61
   51 M8160 STRUCTURAL STEEL              KG     2391958.000        3.0614  7322815.05
    5 M8170 SHEAR CONNECTORS              LP SUM       5.000    14340.0000    71700.00
    1 M8256 HANDRAIL, METAL               METER       85.800      250.0000    21450.00
    1 M8257 HANDRAIL, PEDESTRIAN ALUMINUM METER      104.110      282.0000    29359.02
    1 M8267 NAVIGATION LIGHTING           LP SUM       1.000    48000.0000    48000.00
    4 M8269 ELECTRICAL CONDUIT            LP SUM       4.000     5600.0000    22400.00
    2 M8270 TELEPHONE CONDUIT             LP SUM       2.000    33175.0000    66350.00
    5 M8305 REMOVE EXISTING REINF CONCRETELP SUM       5.000    41400.0000   207000.00
    1 M8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000   120000.0000   120000.00
    2 M8401 BIT CONCRETE SURFACE MIXTURE  M TON       35.700      191.4230     6833.80
    2 M8410 LOW FLOW DIVERSION CURB       LP SUM       2.000     3000.0000     6000.00
    2 M8434 CLEAN & PAINT STRUCTURAL STEELLP SUM       2.000   116500.0000   233000.00
    4 M8469 EXPANSION DAM-40 MM NEOPRENE  METER      107.900      249.3383    26903.60
    1 M8470 EXPANSION DAM-50 MM NEOPRENE  METER       12.000      310.0000     3720.00
    2 M8472 EXPANSION DAM-100 MM NEOPRENE METER       81.000      500.0000    40500.00
    5 M8475 EXPANSION DAM-40 MM SILICONE  METER      160.500      358.5919    57554.00
    9 M8500 APPROACH SLAB                 SQ M      2559.000      157.7537   403691.80
    9 M8504 EPOXY SAND SLURRY             SQ M      2409.600       24.7303    59590.09
    9 M8510 REM EPOXY BIT FOREIGN OVERLAY SQ M     11593.400       13.9681   161937.35
    1 M8526 CONC CLASS AA FULL DEPTH PATCHCU M         4.700      600.0000     2820.00
    9 M8534 CONCRETE OVERLAY-LATEX        CU M       392.000     1085.5092   425519.60
    8 M8540 JOINT SEALING                 METER      509.100       75.9176    38649.65
   10 M8549 BLAST CLEANING                SQ M     12489.700        5.6663    70770.88
    2 M8551 MACHINE PREP OF EXISTING SLAB SQ M      1029.600       11.3296    11664.91
    3 M8632 PRECAST PC I BEAM TYPE 2      METER      388.300      329.5776   127975.00
    4 M8633 PRECAST PC I BEAM TYPE 3      METER      940.100      334.6482   314602.75
    7 M8634 PRECAST PC I BEAM TYPE 4      METER     2694.260      351.7217   947629.67
    1 M8635 PRECAST PC I BEAM TYPE 6      METER      261.200      470.0000   122764.00
    4 M8636 PRECAST PC I BEAM TYPE 5      METER     1161.700      462.8440   537685.90
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    5 M8637 PRECAST PC I BEAM TYPE 7      METER     2763.100      532.0213  1470028.00
    3 M8638 PRECAST PC I BEAM TYPE 8      METER     2086.300      511.7679  1067701.40
    1 M8652 PRECAST PC BOX BEAM B430      METER      124.400      551.0300    68548.13
    1 M8653 PRECAST PC BOX BEAM B535      METER      102.000      600.0000    61200.00
    1 M8654 PRECAST PC BOX BEAM B685      METER      350.000      530.0000   185500.00
    1 M8655 PRECAST PC BOX BEAM B840      METER      155.800      514.0000    80081.20
    4 M8656 PRECAST PC BOX BEAM B1065     METER      754.000      559.5351   421889.48
    3 M8661 PRECAST PC BOX BEAM CB305     METER      243.400      441.9454   107569.50
    1 M8662 PRECAST PC BOX BEAM CB430     METER       93.500      522.0000    48807.00
    5 M8663 PRECAST PC BOX BEAM CB535     METER      825.400      426.4614   352001.20
    1 M8665 PRECAST PC BOX BEAM CB840     METER      159.900      425.0000    67957.50
    2 M8666 PRECAST PC BOX BEAM CB1065    METER      468.000      537.8205   251700.00
    1 M8667 PRECAST PC BOX BEAM SB305     METER       41.400      505.0000    20907.00
    3 M8668 PRECAST PC BOX BEAM SB430     METER      281.700      492.3642   138699.00
    4 M8669 PRECAST PC BOX BEAM SB535     METER      418.800      493.1089   206514.00
    2 M8670 PRECAST PC BOX BEAM SB685     METER      165.300      479.1016    79195.50
    3 M8671 PRECAST PC BOX BEAM SB840     METER      587.200      518.8345   304659.59
    1 M8672 PRECAST PC BOX BEAM SB1065    METER      267.000      490.0000   130830.00
    1 M8709 CHAIN LINK FENCE-2.1 M        METER       88.900       68.0000     6045.20
    3 M8710 CHAIN LINK FENCE-1.2 M        METER       37.000      165.1351     6110.00
    3 M8713 CHAIN LINK FENCE-2.7 M        METER      281.800      189.6758    53450.65
    1 M8714 CHAIN LINK FENCE-3.0 M        METER       19.300      122.0000     2354.60
    1 M8752 PAINT CLEARANCE GAUGES        LP SUM       1.000     9500.0000     9500.00
    5 M8801 GUARDRAIL-STEEL W BM-S FACE BRMETER      157.760      195.5375    30848.00
   10 M8802 GUARDRAIL-STEEL W BM-S FACE CHMETER      580.500      217.1303   126044.15
    1 M8811 REMOVE BRIDGE RAIL            METER       40.200      135.0000     5427.00
    1 M9000 STEEL ENCASEMENT PIPE-350MM   METER       20.000      295.0000     5900.00
    1 M9001 ASBESTOS PIPE REMOVAL         METER      116.000       49.2500     5713.00
    1 M9006 GEOGRID                       SQ M     29950.000        5.9500   178202.50
    2 M9007 INSPECT & CERT EDGE DRAIN SYS LP SUM       2.000    16500.0000    33000.00
    1 M9008 DROP MANHOLE                  EACH         1.000     1500.0000     1500.00
    1 M9016 TEMP CONC BARR                METER      540.000      136.6000    73764.00
    6 M9017 RELOCATE TEMP CONC BARR       METER     4013.000       18.7162    75108.10
    2 M9018 POST MOUNTED CONST SIGN       SQ M       144.300      200.0000    28860.00
    2 M9032 CPM SCHEDULE                  LP SUM       2.000     8750.0000    17500.00
    6 M9041 TEMP CONC BARR WALL-INSTALL   METER    45467.000       31.8452  1447906.46
    4 M9042 TEMP CONC BARR WALL-RELOCATE  METER     1599.500       15.0403    24057.00
    7 M9046 INSPECT & CERT EDGE DRAIN SYS LP SUM       7.000    21928.5714   153500.00
    4 M9050 CONC CLASS M FULL DEPTH PATCH CU M        47.800      666.6946    31868.00
    1 M9056 STEEL-BACKED TIMBER GUARDRAIL METER       92.000      200.0000    18400.00
    1 M9057 GUARDRAIL END TREATMENT TY 20 EACH         4.000     1510.0000     6040.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9061 DUCTILE IRON FITTINGS         KG         469.400        8.0000     3755.20
    1 M9062 STEEL ENCASEMENT PIPE-500MM   METER       19.750      329.0000     6497.75
    1 M9071 BEND & BLOCK - 150MM          EACH        27.000      250.0000     6750.00
    1 M9072 BEND & BLOCK - 200MM          EACH         6.000      300.0000     1800.00
    4 M9074 AIR RELEASE VALVE             EACH         4.000     1400.0000     5600.00
    2 M9075 CONNECT TO - 150MM            EACH        17.000      952.9412    16200.00
    1 M9077 RELOCATE FIRE HYDRANT         EACH         5.000      500.0000     2500.00
    1 M9078 RECONNECT TO MAIN             EACH        28.000      100.0000     2800.00
    1 M9079 RECONNECT TO SERVICE          EACH        27.000       50.0000     1350.00
    1 M9080 PLUG & BLOCK - 150MM          EACH         1.000      400.0000      400.00
    2 M9081 PAVEMENT RESTORATION          SQ M        29.500       26.6224      785.36
    1 M9089 WATERTIGHT FRAME & LID        EACH         2.000      300.0000      600.00
    1 M9097 SIGNS                         SQ M        22.000       55.0000     1210.00
    1 M9102 FOUR BOARD PLANK FENCE        METER      284.000       47.9000    13603.60
    1 M9103 PIPE GATE-4267MM              EACH         3.000      215.0000      645.00
    1 M9104 R/W FENCE-WOVEN WIRE TY 2 MOD METER      674.000       25.6800    17308.32
    1 M9105 SEAL CONC PAVE FOR OVERLAY    METER      450.000       15.0000     6750.00
    2 M9106 SAW & SEAL JOINTS IN ASPH PAVEMETER    25036.000        9.5694   239579.42
    1 M9107 REMOVE SHOULDER               SQ M       500.000        5.0000     2500.00
    1 M9108 REM STORE & REINSTALL LIGHT   EACH        15.000      200.0000     3000.00
    7 M9110 WATER-FILLED BARRIER          METER     2003.100       69.7201   139656.25
    2 M9113 EXPAN JOINT REPLACE-50MM      METER      178.100      702.6951   125150.00
    1 M9114 ARMORED EDGE FOR CONCRETE     METER       12.000      296.0000     3552.00
    1 M9115 BLOW-OFF VALVE-75MM           EACH         3.000      500.0000     1500.00
    1 M9116 BORE & CASE FOR 150MM PIPE    METER        8.000      300.0000     2400.00
    1 M9117 CREEK CROSSING                METER        7.000      300.0000     2100.00
    1 M9118 WET TAP-150MM                 METER        1.000     1000.0000     1000.00
    1 M9119 SERVICE TUBING-25MM           METER       70.000       15.0000     1050.00
    1 M9120 SERVICE TUBING-20MM           METER       30.000       20.0000      600.00
    1 M9121 EXPAN JOINT REPLACE-100MM     METER       19.600     1300.0000    25480.00
    1 M9124 GEOSYNTHETIC CLAY LINER       SQ M      1000.000       11.0000    11000.00
    1 M9125 ROCK REPLACEMENT              M TON    15500.000       13.9200   215760.00
    1 M9126 TEMP CONC BARR "Y" SECTION    EACH         1.000     4727.6000     4727.60
    1 M9127 BRIDGE GUARDRAIL              METER       49.530      256.6299    12710.88
    1 M9128 SAW, CUT, & REMOVE PAVEMENT   METER      144.000       10.8400     1560.96
   84 M9129 CLEAN SILT CHECK              EACH      6383.000       50.5652   322757.68
   62 M9130 LANE CLOSURES                 EACH       562.000     1574.2121   884707.22
    4 M9131 PAVE MARK TY V-BY INSTALL     EACH     33978.000       11.1431   378621.00
    5 M9132 PAVE MARK TY V-MW INSTALL     EACH      2476.000       15.0115    37168.39
    4 M9133 REMOVE GUARDRAIL-DF           METER      932.500        6.7497     6294.10
    1 M9134 ADJUST JUNCTION BOX           EACH         2.000     9000.0000    18000.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M9135 REM CRASH CUSHION             EACH        10.000     1100.0000    11000.00
    2 M9136 COARSE AGGREGATE              M TON     4395.000       23.3959   102825.00
    3 M9137 PERF PIPE HEADWALL            EACH       396.000      403.0303   159600.00
   11 M9138 TEMP TRAFFIC SIGNAL-TWO PHASE EACH        22.000     3686.3636    81100.00
   67 M9139 CLEAN TEMP SILT FENCE         METER   126220.000        2.5994   328091.91
    1 M9140 ROLL HEADER CURB TYPE 1       METER      233.000      100.0000    23300.00
    1 M9141 ROLL CURB & GUTTER BOX INLET  EACH         3.000     2400.0000     7200.00
    1 M9142 TUBULAR MARKER                EACH       250.000       70.0000    17500.00
    1 M9143 SPECIAL PAVED V DITCH         SQ M       180.000      100.0000    18000.00
    1 M9144 PLACE TEMP BARR WALL          METER      880.000       60.0000    52800.00
    1 M9145 TRANSFER SERVICE 16 MM        EACH         1.000      380.0000      380.00
    3 M9146 TRANSFER SERVICE 19 MM        EACH         6.000      563.3333     3380.00
    1 M9147 PLASTIC CASING PIPE 300 MM    METER       48.800      100.0000     4880.00
    3 M9148 BLOW OFF ASSEMBLY             EACH         4.000     1261.7500     5047.00
   13 M9149 ASPHALT SCRATCH COURSE        M TON    21018.600       38.3729   806544.28
    1 M9150 AGGREGATE FOR ENTRANCES       M TON      100.000       18.5000     1850.00
    8 M9151 EXTRA LENGTH POST             EACH      1620.000       10.2972    16681.50
    1 M9153 CONC CLASS M FULL DEPTH PATCH CU M         4.400     1100.0000     4840.00
   17 M9154 CLEAN SILT TRAP TYPE A        EACH       377.000      153.2427    57772.50
    1 M9157 RESHAPE MEDIAN                METER     5651.000        7.5500    42665.05
    2 M9162 ASPHALT PAVEMENT REINFORCEMENTSQ M     26034.000       10.2753   267507.94
    5 M9163 BARRICADE                     EACH        28.000      220.1786     6165.00
   22 M9164 SIDEWALK RAMP TYPE 1          EACH       327.000      905.2752   296025.00
    3 M9165 SIDEWALK RAMP TYPE 2          EACH        10.000     1115.0000    11150.00
   17 M9166 SIDEWALK RAMP TYPE 3          EACH       139.000     1405.3957   195350.00
    1 M9167 WIND TRANSFER REPLACEMENT     LP SUM       1.000     8500.0000     8500.00
    1 M9168 REMOVE KNEE BRACE             EACH        14.000      300.0000     4200.00
    1 M9169 MAINTENANCE WALKWAY REPLACE   METER        9.400      275.0000     2585.00
    4 M9170 PERF PIPE HEADWALL TY 1 100MM EACH        47.000      379.7872    17850.00
    3 M9171 PERF PIPE HEADWALL TY 2 100MM EACH        11.000      518.1818     5700.00
    1 M9174 PERF PIPE HEADWALL TY 3 150MM EACH         2.000      500.0000     1000.00
   12 M9175 PAVE MARK TY V INSTALL        EACH      3555.000       17.1721    61046.70
    4 M9176 CL2 ASPH SURF 9.5E PG64-22    M TON    25080.000       38.4383   964031.45
    2 M9177 CL5 ASPH SURF 12.5A PG76-22   M TON    24335.000       54.2145  1319308.80
    1 M9178 CL4 ASPH SURF 9.5A PG76-22    M TON    12410.000       54.9000   681309.00
    1 M9180 CL3 ASPH SURF 9.5B PG64-22    M TON     8763.000       38.2500   335184.75
    1 M9181 CL4 ASPH SURF 9.5B PG76-22    M TON    10665.000       46.4400   495282.60
    1 M9182 CL2 ASPH SURF 12.5D PG76-22   M TON     5513.000       52.3400   288550.42
    3 M9183 CL3 ASPH SURF 9.5D PG64-22    M TON     8123.000       30.9004   251003.75
    1 M9186 CL3 ASPH SURF 12.5E PG64-22   M TON     7189.000       27.0000   194103.00
    1 M9187 CL5 ASPH BASE 25E PG64-22     M TON    13781.000       36.2500   499561.25



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9189 BEND - 100MM                  EACH         1.000      250.0000      250.00
    1 M9190 SHOULDER BARRIER WALL         METER      124.900      240.0000    29976.00
    1 M9192 CONC MED BARR TY 150C2 (50)   METER      453.000      201.1300    91111.89
    3 M9193 CONC MED BARR TY 350C (50)    METER    15632.240      178.2368  2786239.89
    1 M9194 BARR WALL SHAPE TRANS         METER        7.620      504.0000     3840.48
    1 M9195 REM CONC MED BARR WALL        METER      140.000      105.0000    14700.00
    9 M9196 CLEAN SILT TRAP TYPE B        EACH       185.000      183.6649    33978.00
    1 M9197 CONC MED BARR BOX IN TY 150B1 EACH         1.000     3675.0000     3675.00
    1 M9198 CONC MED BARR BOX IN TY 350A1 EACH         4.000     4410.0000    17640.00
    1 M9199 CONNECT TO SEWER              EACH         2.000      630.0000     1260.00
    2 M9200 BY-PASS PUMPING               DAY          2.000     1606.2500     3212.50
    1 M9201 CRUSHED STONE BACKFILL        M TON      200.000       13.6500     2730.00
    3 M9202 CL6 ASPH SURF 9.5C PG76-22    M TON    47389.000       38.3173  1815817.78
    1 M9203 CL3 ASPH SURF 12.5E PG64-22   M TON    11913.000       30.4400   362631.72
    3 M9205 CL6 ASPH BASE 25E PG64-22     M TON   170506.000       29.3135  4998127.65
    3 M9206 CL6 ASPH BASE 25E PG76-22     M TON   116702.000       33.5207  3911935.80
    1 M9207 RELOCATE ROCK WALL            METER       95.000      186.0000    17670.00
    1 M9208 INSTALL ACROW BRIDGE          LP SUM       1.000    80000.0000    80000.00
    1 M9209 TIE-IN  200 MM                EACH         2.000     1100.0000     2200.00
    5 M9210 ASPHALT PAVEMENT REPLACEMENT  METER      340.650       64.9962    22140.95
    1 M9211 TEST & PROTECT RAW WATER LINE LP SUM       1.000     2000.0000     2000.00
    1 M9212 TAP SLEEVE & VALVE            EACH         1.000     1850.0000     1850.00
    1 M9213 CL3 ASPH SURF 9.5B PG70-22    M TON     6745.000       47.7500   322073.75
    1 M9214 CL4 ASPH SURF 9.5B PG64.22    M TON     7325.000       40.7500   298493.75
    3 M9215 PAVE MARK-THERMO STR ARROW    EACH       157.000       40.0000     6280.00
    3 M9216 PAVE MARK-THERMO CURVE ARROW  EACH      1903.100       45.0000    85639.50
    3 M9217 PAVE MARK-THERMO COMB ARROW   EACH       253.000       50.0000    12650.00
    3 M9218 PAVE MARK-THERMO "ONLY"       EACH       151.000       65.0000     9815.00
   12 M9221 REM PCC PAVEMENT              SQ M     16898.800       30.2055   510435.96
    1 M9222 PCC PAVE 280MM REINF/24       SQ M       755.000      110.0000    83050.00
    1 M9223 PCC PAVE 150MM REINF SHLDR    SQ M        64.000       73.0000     4672.00
    4 M9224 PAINTED HANDICAP LOGO         EACH        26.000       39.2308     1020.00
    2 M9225 PAINTED ARROW                 EACH        14.000       75.0000     1050.00
    1 M9226 PCC PAVE-225MM NON-REINF/24   SQ M       986.000      176.0000   173536.00
    1 M9227 REPAIR BOX INLET              EACH         1.000     2000.0000     2000.00
    1 M9228 REMOVE MOUNTABLE MEDIAN       METER      433.000       50.0000    21650.00
    4 M9229 CL6 ASPH SURF 12.5 A PG76-22  M TON    64276.000       42.8294  2752903.12
    1 M9230 REM & REPLACE G/R ELEMENTS    METER     5486.000        3.0000    16458.00
    1 M9231 REM & RESET POST & OFFSET BLK EACH       608.000        5.0000     3040.00
    1 M9232 SIDEWALK RAMP TYPE 3          EACH        12.000     1575.0000    18900.00
    1 M9233 DRAINAGE BLANKET-EMBANKMENT   M TON     1180.000       16.3000    19234.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4 M9234 EXPAN JOINT REPLACE 40MM      METER      154.320      922.4339   142350.00
    1 M9235 EXPAN JOINT REPLACE 60MM      METER       12.000     1394.0000    16728.00
    1 M9236 MOUNTABLE MEDIAN TY 2         METER      433.000       60.0000    25980.00
    1 M9238 ST SEWER PIPE&TUNNEL 1350MM   METER       33.500     2135.0000    71522.50
    1 M9239 JUNCTION BOX 1800MM           EACH         2.000     4500.0000     9000.00
    1 M9240 REM EXISTING CULVERT          EACH         1.000     5000.0000     5000.00
    1 M9241 ASPH SURF CL AK/B PG 70-28    M TON     4700.000       48.9500   230065.00
    1 M9242 ASPH SCRATCH COURSE PG 70-28  M TON     2050.000       46.9500    96247.50
    1 M9243 G/R STEEL W-BM SF-D STRENGTH  METER       30.400       77.6000     2359.04
    1 M9244 RAILROAD SUB-BALLAST          M TON     1118.000       14.0000    15652.00
    1 M9245 RAILROAD BALLAST              M TON     1112.000       29.5000    32804.00
    1 M9246 RAILROAD TIES                 EACH      1263.000       30.0000    37890.00
    1 M9247 FILL EXISTING UNDERPASS       LP SUM       1.000    35000.0000    35000.00
    2 M9248 100 MM PCCP/24                SQ M     10764.000       49.0264   527720.00
    3 M9249 REM FIRE HYDRANT              EACH         6.000      426.9333     2561.60
    2 M9250 CUT & PLUG 150MM              EACH        17.000      601.8353    10231.20
    1 M9251 CUT & PLUG 50MM               EACH         3.000      274.8000      824.40
    1 M9252 CUT & PLUG 40MM               EACH         2.000      274.8000      549.60
    2 M9253 HOT TAP 150MMX150MM           EACH         9.000     1898.6222    17087.60
    1 M9254 RECONNECT 50MM                EACH         2.000      152.4000      304.80
    1 M9255 RECONNECT 40MM                EACH         1.000      152.4000      152.40
    1 M9256 REMOVE METER                  EACH        13.000       97.2000     1263.60
    2 M9257 LINE STOP 150MM               EACH         5.000     2996.0000    14980.00
    1 M9258 CLEAN OUT                     EACH         9.000      134.4000     1209.60
    1 M9259 GROUT LATERAL 150MM           METER      133.000       38.4000     5107.20
    1 M9260 RECONNECT FIRE HYDRANT        EACH         1.000      314.4000      314.40
    1 M9261 TEMP PAVE REPLACE             SQ M        69.500       28.1400     1955.73
    1 M9262 CASING SLEEVE                 EACH         1.000     1020.0000     1020.00
    1 M9263 CURB VALVE 25MM               EACH         1.000      120.0000      120.00
    2 M9264 CUT & PLUG 200MM              EACH        11.000      648.1818     7130.00
    1 M9265 CUT & PLUG 25MM               EACH         1.000      274.8000      274.80
    1 M9266 HOT TAP 200MMX200MM           EACH         5.000     2106.0000    10530.00
    1 M9267 RECONNECT 150MM               EACH         1.000      626.4000      626.40
    1 M9268 RECONNECT 25MM                EACH         1.000      286.8000      286.80
    1 M9269 AIR RELEASE VALVE & BOX       EACH         2.000      700.0000     1400.00
    2 M9270 RELOCATE SHORT 19MM SERVICE   EACH        14.000      757.1429    10600.00
    1 M9271 TAP SLEEVE&VALVE 150MMX150MM  EACH         2.000     1100.0000     2200.00
    1 M9272 LEAK DETECTION ASSEMBLY       EACH         1.000      800.0000      800.00
    1 M9273 CONC ANCHOR BLOCK 2MX2MX2M    EACH         2.000     2000.0000     4000.00
    2 M9274 BLOWOFF HYDRANT 54MM          EACH         2.000     2000.0000     4000.00
    1 M9275 TEMP BYPASS 51MM              LP SUM       1.000      100.0000      100.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M9276 CONCRETE ENCASEMENT           METER       13.000       88.0962     1145.25
    1 M9281 SPLIT STEEL ENCASE 300MM      METER        5.000      165.0000      825.00
    1 M9282 CONNECT 200MM WITH 250MM      EACH         2.000     1800.0000     3600.00
    1 M9283 CONNECT 150MM WITH 250MM      EACH         1.000     1600.0000     1600.00
    1 M9284 CONNECT 150MM WITH 150MM      EACH         1.000     1500.0000     1500.00
    1 M9285 CONNECT 50MM WITH 50MM        EACH         2.000      750.0000     1500.00
    1 M9286 RELOCATE BACKFLOW PREVENTER   EACH         1.000     1500.0000     1500.00
    1 M9287 RECONNECT SPIGOT              EACH         1.000      300.0000      300.00
    1 M9288 MEDIAN CROSSOVER CASE 2       EACH         4.000    13000.0000    52000.00
    1 M9289 FILL WELL                     EACH         2.000      700.0000     1400.00
    1 M9290 STEEL PIPE 450MM              METER      384.000      148.8000    57139.20
    1 M9291 JUNCTION BOX-SPECIAL          EACH         1.000     2900.0000     2900.00
    1 M9292 BIAXIAL GEOGRID               SQ M     10940.000        3.5000    38290.00
    1 M9293 UNIAXIAL GEOGRID              SQ M     17965.000       12.3500   221867.75
    1 M9294 DYNAMIC COMPACTION            SQ M     17808.000        5.1500    91711.20
    1 M9295 PARTNERING                    LP SUM       1.000     2000.0000     2000.00
    2 M9296 PAVE MRKG-THERMO CROSSHATCH   METER      437.800       11.8328     5180.38
    6 M9303 ASPHALT SEAL COAT             M TON      120.080      379.5012    45570.50
    1 M9304 CL3 ASPH SURF 9.5C PG64-22    M TON     3600.000       35.5000   127800.00
    3 M9305 LEVELING & WEDGING PG70-22    M TON     1715.000       35.2624    60475.00
    1 M9306 CONTROL SURVEY                LP SUM       1.000     1000.0000     1000.00
    1 M9307 SINGS (INSTALL)               EACH         6.000       60.0000      360.00
    1 M9308 RESET END TREATMENT TY 1      EACH         1.000     1700.0000     1700.00
    3 M9309 PAVE STRPG-REM TAPE-BLACK     METER    15553.000        4.3413    67520.00
    1 M9310 RELOCATE FLASHING ARROW       EACH         3.000      500.0000     1500.00
    5 M9311 SIDEWALK RAMP TY 4            EACH        21.000     2448.0952    51410.00
    8 M9312 LEVEL & WEDGE PG76-2250%ER    M TON     4058.000       46.5869   189049.57
    4 M9313 PCC PAVE-250MM NON-REINF/24   SQ M      7401.800       83.3957   617278.14
    1 M9318 REM & RELAY R/R TRACK         LP SUM       1.000    21000.0000    21000.00
    1 M9319 CONST & REM R/R DETOUR TRACK  LP SUM       1.000    70000.0000    70000.00
    1 M9336 REPAIR BLOW-UP/RELIEF JOINT   SQ M       830.000      119.0000    98770.00
    2 M9337 CL4 ASPH BASE 25E PG70-22     M TON    21702.000       42.0754   913119.52
    1 M9345 ASBESTOS CEMENT PIPE REM-100MMMETER       10.000      100.0000     1000.00
    1 M9346 ASBESTOS CEMENT PIPE REM-150MMMETER       35.000      100.0000     3500.00
    1 M9347 REJUVINATING AGENT            LITER    42000.000        0.4800    20160.00
    1 M9348 PAVEMENT RECYCLING            SQ M     84666.000        1.8000   152398.80
    1 M9349 ASPH SCRATCH COURSE PG 70-22  M TON     1615.000       31.5000    50872.50
    1 M9350 LEVEL & WEDGE PG70-22         M TON      285.000       39.9000    11371.50
    1 M9351 STEEL CASING-550 MM           METER       56.000      380.0000    21280.00
    1 M9352 SCH 80 PVC ENCASE PIPE 100MM  METER      233.000      170.0000    39610.00
    1 M9353 SCH 80 PVC ENCASE-100MM PVT CTMETER        7.000      200.0000     1400.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9354 SCH 80 PVC ENCASE PIPE 75 MM  METER       32.000      114.0000     3648.00
    1 M9355 75MM X 75MM TAP SLEEVE & VALVEEACH         4.000     1370.0000     5480.00
    1 M9356 150MM X 50MM SERVICE SADDLE   EACH         1.000      560.0000      560.00
    1 M9357 150MM X 25MM SERVICE SADDLE   EACH         1.000      165.0000      165.00
    1 M9358 75MM X 50MM SERVICE SADDLE    EACH         1.000      450.0000      450.00
    1 M9359 50MM GATE VALVE & COUPLING    EACH         2.000      260.0000      520.00
    1 M9360 25MM GATE VALVE & COUPLING    EACH         2.000      140.0000      280.00
    1 M9361 CLASS B CONCRETE THRUST BLOCKSCU M        20.000      150.0000     3000.00
    1 M9362 COMPACT D.I. FITTINGS         KG         800.000        6.0000     4800.00
    1 M9363 RELOCATE CONTROLLER           EACH         1.000      500.0000      500.00
    1 M9365 CL2 ASPH SURF 12.5 B PG64-22  M TON     6165.000       37.0000   228105.00
    1 M9366 CL3 ASPH SURF 9.5A PG76-22    M TON     6910.000       38.0000   262580.00
    1 M9367 CL3 ASPH SURF 9.5A PG70-22    M TON     2820.000       34.0000    95880.00
    1 M9368 LEVELING & WEDGING PG70-28    M TON     2245.000       41.0000    92045.00
    1 M9369 CL2 ASPH SURF 9.5E PG70-28    M TON     4300.000       49.6700   213581.00
    1 M9370 CL2 ASPH BASE 12.5E PG70-28   M TON     8600.000       44.0000   378400.00
    1 M9382 RELOCATE SHORT 25MM SERVICE   EACH         1.000      450.0000      450.00
    1 M9396 ADJ METER VALVE LID TO GRADE  EACH         1.000     2000.0000     2000.00
    4 M9397 RELOCATE TEMP CONC BAR TY 230MMETER    25264.120       15.1244   382105.44
    1 M9400 REM & RESET HEADWALL          EACH         1.000      900.0000      900.00
    1 M9401 MANHOLE BARREL EXTENSION      VER M        5.660      315.0000     1782.90
    1 M9402 DEMOLISH EXIST MANHOLE        EACH        13.000      800.0000    10400.00
    1 M9403 HOUSE CONNECTION              EACH         2.000      200.0000      400.00
    1 M9404 DEMOLISH EXIST CONCRETE PIERS EACH         2.000      500.0000     1000.00
    2 M9405 CONC TRENCH WIDTH PAVING      METER       12.000      170.5833     2047.00
    1 M9406 TIE IN EXIST SEWER,MANHL,J BOXEACH        16.000      450.0000     7200.00
    2 M9407 EXTRA DEPTH TRENCH EXCAVATION CU M        15.290       14.2505      217.89
    2 M9408 MECH TAMP OF TRENCH BACKFILL  CU M        15.290       15.0013      229.37
    1 M9409 BARNETTE STROTHERS LIFT STA   LP SUM       1.000   156225.0000   156225.00
    1 M9410 TAPPING & CORP STOP 400MMX25MMEACH         1.000      205.0000      205.00
    1 M9411 TAPPING & CORP STOP 400MMX19MMEACH        21.000      195.0000     4095.00
    1 M9412 TAPPING & CORP STOP 200MMX50MMEACH         1.000      190.0000      190.00
    1 M9413 TAPPING & CORP STOP 200MMX19MMEACH         2.000      185.0000      370.00
    1 M9414 TAPPING & CORP STOP 150MMX25MMEACH         2.000      190.0000      380.00
    1 M9415 TAPPING & CORP STOP 150MMX19MMEACH         1.000      185.0000      185.00
    3 M9416 WATER METER & SETTING         EACH        28.000      521.4286    14600.00
    1 M9417 400MM INSERTING VALVE SLEEVE  EACH         1.000    23500.0000    23500.00
    2 M9423 ARMORED EDGE REPLACEMENT      METER      263.820      719.5664   189836.00
    2 M9424 REM BLACK LINE MASK-200MM     METER    11065.000       11.0555   122329.00
    2 M9425 RELOCATE WATER-FILLED BARRIERSMETER     1032.000       30.0000    30960.00
    1 M9426 ASPH SURF CL I-40/20 PG70-28  M TON     3600.000       43.7500   157500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9427 MEDIAN RECONSTRUCTION         SQ M      1245.000       63.5000    79057.50
    1 M9428 CONC FLUSH MED SECTION-150MM  SQ M       802.000       49.0000    39298.00
    1 M9429 JUNCTION BOX TY B2            EACH        10.000     1500.0000    15000.00
    1 M9430 DISCON & RECON WATER SERV LINEEACH        15.000      450.0000     6750.00
    1 M9431 DISCONN & RECONN 19MM GAS LINEEACH         2.000      300.0000      600.00
    1 M9439 TEE & BLOCK 200MMX200MMX150MM EACH         1.000      400.0000      400.00
    1 M9453 RELOCATE 200 MM GAS LINE      LP SUM       1.000        1.0000        1.00
    2 M9454 CROSSOVERS                    LP SUM       2.000    42500.0000    85000.00
    2 M9455 RELOC TEMP TRAFF SIGNAL 2PHASEEACH         4.000      300.0000     1200.00
    2 M9456 RELOCATE TUBULAR MARKERS      EACH       108.000       10.0000     1080.00
    2 M9457 SIDEWALK RAMP TY 3 (MOD)      EACH         2.000     1220.0000     2440.00
    2 M9458 MODIFIED BOX-375 MM           EACH         4.000      737.5000     2950.00
    1 M9459 INSTALL TEMP G/R SYSTEM       LP SUM       1.000    45000.0000    45000.00
    1 M9460 RELOCATE G/R SYSTEM           LP SUM       1.000     5000.0000     5000.00
    2 M9463 TEMP RELOC OF SIGNAL HEAD     EACH       102.000       54.9020     5600.00
    3 M9471 PAVE MRKR TY V-B W/R(INSTALL) EACH      7078.000       11.6361    82360.64
    1 M9476 REMOVE AC WATERLINE           METER       60.000       94.0000     5640.00
    1 M9488 CL4 ASPH SURF 12.5B PG76-22   M TON     7900.000       46.7400   369246.00
    1 M9489 PRE-FORMED LOOP DETECTOR      METER      200.000       32.0000     6400.00
    1 M9490 CL4 ASPH SURF 12.5B PG70-22   M TON    10574.700       36.2200   383015.63
    1 M9491 CL4 ASPH BASE 19E PG64-22     M TON    31833.300       31.5000  1002748.95
    1 M9492 CL4 ASPH BASE 19E PG70-22     M TON    15916.400       35.2000   560257.28
    1 M9513 TAP SLEEVE & VALVE-200MM      EACH         1.000     2500.0000     2500.00
    1 M9514 TAP SLEEVE & VALVE-150MM      EACH         4.000     2200.0000     8800.00
    1 M9527 SAWCUT PAVEMENT               METER      631.200       10.4000     6564.48
    1 M9531 ASPH SCRATCH COURSE PG76-22   M TON     7700.000       46.7700   360129.00
    1 M9532 CL5 ASPH SURF 12.5B PG76-22   M TON    18865.000       51.3300   968340.45
    1 M9533 CL5 ASPH BASE 37.5E PG76-22   M TON    47160.000       44.6300  2104750.80
    1 M9534 BARRIER INTEGRAL CURB         METER       30.000       70.0000     2100.00
    1 M9535 RESHAPE & COMPACT MEDIAN      METER    16228.000        4.1500    67346.20
    2 M9536 CL4 ASPH SURF 12.5A PG70-22   M TON    19509.000       50.8809   992634.93
    2 M9538 REPLACE GRATES                EACH       140.000      587.9286    82310.00
    2 M9539 REM & RESET SIGNS             EACH        69.000      240.0000    16560.00
    1 M9542 SMARTSONIC CONST ZONE SYS     EACH         2.000    92000.0000   184000.00
    1 M9543 STATIC REGULATORY SIGNS       SQ M         1.620      800.0000     1296.00
    2 M9544 CL4 ASPH BASE 25E PG64-22     M TON    28798.000       38.1788  1099472.11
    1 M9545 CL5 ASPH SURF 12.5E PG70-22   M TON     4503.000       48.0000   216144.00
    1 M9546 ASPHALT REPLACEMENT WITH MTV  M TON    23503.000        3.0000    70509.00
    1 M9547 PAVE MARK-THERM HANDICAP LOGO EACH         5.000      140.0000      700.00
    1 M9548 REM & RESET PARKING CURB      EACH       250.000       14.9000     3725.00
    1 M9549 PAVE MARK-THERM"TIE DOWN ONLY"EACH        11.000      175.0000     1925.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9550 PARKING LOT STRIPING-100MM    METER    10550.000        0.9000     9495.00
    1 M9551 PAINTED NUMBERS               EACH       504.000        4.2000     2116.80
    1 M9552 PAINTED LETTERS               EACH       116.000        5.2500      609.00
    1 M9553 PAINTED "RESERVE"             EACH       279.000       27.5000     7672.50
    1 M9554 PAINTED X-WALK - 200MM        METER      400.000        2.4000      960.00
    1 M9555 PARKING LOT STRIPING-200MM    METER       43.000        1.8000       77.40
    1 M9556 PAINTED "CYCLES ONLY"         EACH         2.000       21.0000       42.00
    1 M9557 PAINTED X-WALK - 300MM        METER      365.000        3.2500     1186.25
    1 M9558 PAINTED STOP BAR-300MM        METER       31.000        4.1500      128.65
    1 M9559 PAINTED STRAIGHT ARROW        EACH        12.000       37.0000      444.00
    1 M9560 PAINTED "2 HR VISITOR"        EACH        11.000       21.0000      231.00
    1 M9561 PAINTED "VAN"                 EACH         2.000       21.0000       42.00
    1 M9562 REM & REPLACE VEHIC STOP      EACH        69.000       10.0000      690.00
    1 M9563 PAINTED X-WALK - 100MM        METER      200.000        1.2000      240.00
    1 M9564 PAINTED "MP RESERVED"         EACH        41.000       29.5000     1209.50
    1 M9565 PAINTED "NO PARKING"          EACH         2.000       37.0000       74.00
    1 M9566 PAINTED "2 HR ADA VISITOR"    EACH         2.000       48.0000       96.00
    1 M9567 PAINTED "2 HR ADA VAN VISITOR"EACH         1.000       55.0000       55.00
    1 M9569 TAP SLEEVE & VALVE 300 X 300  EACH         2.000     3800.0000     7600.00
    1 M9570 TAP SLEEVE & VALVE 150 X 150  EACH         2.000     2300.0000     4600.00
    1 M9571 TAP SLEEVE & VALVE 100 X 100  EACH         1.000     2200.0000     2200.00
    1 M9572 LINE STOP-300MM               EACH         2.000     1200.0000     2400.00
    1 M9573 STOPPER PLUG REINSERTION-300MMEACH         2.000      800.0000     1600.00
    1 M9574 CORPORATION STOP & TAP-50MM   EACH         1.000      400.0000      400.00
    1 M9575 CORPORATION STOP & TAP-25MM   EACH        16.000      125.0000     2000.00
    1 M9576 CONN SERV TO METER ASSEMBLY   EACH        13.000      100.0000     1300.00
    1 M9577 CUT-IN TO SERVICE LINE-25MM   EACH         3.000       75.0000      225.00
    1 M9578 CUT-IN TO SERVICE LINE-50MM   EACH         1.000      150.0000      150.00
    1 M9579 CUT,CAP & BLOCK 300MM DI MAIN EACH         2.000      500.0000     1000.00
    1 M9580 CUT,CAP & BLOCK 100MM CI MAIN EACH         3.000      300.0000      900.00
    1 M9581 REM BLOCK & RECONN TO 300MM   EACH         2.000     1200.0000     2400.00
    1 M9582 LOCATE SERV TAP&CAP CORP STOP EACH         3.000      300.0000      900.00
    1 M9583 CONC PIERS UNDER STORM DRAIN  EACH         2.000     1200.0000     2400.00
    1 M9584 CONC PIERS UNDER SAN SEWER    EACH         2.000      500.0000     1000.00
    1 M9585 TAP SADDLE 400MM X 150MM      EACH         1.000      200.0000      200.00
    2 M9586 TEE 200MM X 150MM             EACH        11.000       48.6364      535.00
    2 M9587 RECONNECT SEWER LATERAL       EACH        25.000      524.0000    13100.00
    1 M9588 MANHOLE ADD VERT DEPTH        EACH         3.000      200.0000      600.00
    2 M9594 FIRE HYDRANT  W/VALVE         EACH         2.000     1290.0000     2580.00
    1 M9601 METER SERVICE W/PIT 5/8"X3/4" EACH         2.000     1700.0000     3400.00
    1 M9653 FLUME INLET TY 2 (MOD)        EACH         1.000     3500.0000     3500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9654 ELIMINATE SLAB JOINT          METER       42.000      492.0000    20664.00
    1 M9655 PIER CAP REPAIR               EACH         2.000    15000.0000    30000.00
    1 M9656 ASPH APPROACH SCARIFICATION   SQ M       186.000       10.0000     1860.00
    1 M9658 TAPPING SLEEVE & VALVE-100MM  EACH         1.000     1750.0000     1750.00
    1 M9659 BLOWOFF HYDRANT-62.5MM        EACH         2.000      900.0000     1800.00
    1 M9660 RELOCATE LONG SERVICE-19MM    EACH         2.000      750.0000     1500.00
    1 M9661 REM&DISP OF ASBESTOS CEM PIPE METER       10.000      100.0000     1000.00
    1 M9662 REPAIR ALUMINUM HANDRAIL      METER       90.700      200.0000    18140.00
    1 M9663 REPLACE CONE PLINTH WALL      METER        1.200     1000.0000     1200.00
    1 M9664 ASPH SURF SAND TY II PG70-22  M TON      448.000       47.3900    21230.72
    1 M9686 PCC PAVE 225MM NON REINF/24   SQ M      2140.000       61.7500   132145.00
    1 M9687 PCC PAVE 225MM REINF/24       SQ M       778.000      130.6000   101606.80
    1 M9688 PCC PAVE 150MM REINF/24       SQ M        33.000      130.6000     4309.80
    1 M9854 FILL SEPTIC TANK              EACH         1.000     1000.0000     1000.00
    1 M9855 ASPH SCRTCH COURSE MOD PG64-22M TON     2640.000       50.4500   133188.00
    1 M9856 ASPH SURF CL AK/B MOD PG 64-22M TON     5805.000       50.4500   292862.25
    1 M9860 RWIS                          LP SUM       1.000    59482.5000    59482.50
    1 M9861 ADAPTIR SYSTEM                EACH         1.000    25000.0000    25000.00
    1 M9862 ADAPTIR SYSTEM OPERATION      MONTHS      10.000     1000.0000    10000.00
    1 M9863 ADAPTIR SYSTEM LEASE          MONTHS      10.000     7500.0000    75000.00
    1 M9865 TRAFFIC COORDINATOR           EACH         1.000    45000.0000    45000.00
    1 M9866 VMS ENHANCEMENT KIT           MONTHS       1.000     1500.0000     1500.00
    1 M9867 S3R ENHANCEMENT KIT           MONTHS       1.000     1600.0000     1600.00
    1 M9868 REM ELECTRONIC MESS BOARD     EACH         2.000      656.0000     1312.00
    1 M9869 REM ASPHALT SHOULDER PAVE     SQ M     17509.000        4.7500    83167.75
    1 M9870 CONSTRUCT RELIEF JOINT        SQ M       312.000      119.0000    37128.00
    1 M9871 MOD DROP BOX INLET            EACH        10.000     3800.0000    38000.00
    1 M9872 RENEW FIRE HYDRANT W/NEW VALVEEACH         1.000      525.0000      525.00
    1 M9873 TRANSFER SHORT 150MM FIRE SERVEACH         1.000      900.0000      900.00
    1 M9874 TRANSFER SHORT 38 MM SERVICE  EACH         1.000      450.0000      450.00
    1 M9875 STEEL BOLLARDS 200 MM DIA     EACH         4.000      250.0000     1000.00
    1 M9876 ADVANCE WARNING SIGN          EACH         1.000     1000.0000     1000.00
    2 M9892 CL 2 ASPH BASE 19E PG64-22    M TON    17448.000       42.3508   738937.20
    1 M9893 JOINT FAILURE REPAIR          SQ M       200.700       80.0000    16056.00
    1 M9894 CLEANING PIPE                 METER       12.200      142.0000     1732.40
    1 M9895 WINTER KING HAWTHORN          EACH        23.000      500.0000    11500.00
    1 M9896 CUT AND PLUG 100 MM           EACH         2.000      950.0000     1900.00
    1 M9897 TRENCH BACK FILL              METER       59.000       50.0000     2950.00
    1 M9898 DUPLEX PUMP STATION           EACH         1.000    20500.0000    20500.00
    4 M9899 ABANDON PIPE                  METER      728.000       26.2225    19090.00
    1 M9900 STEEL STRUCT PLATE PIPE ARCH  METER       16.500     1585.0000    26152.50



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9902 CONCRETE (EXP)                CU M         3.500     5000.0000    17500.00
    1 M9903 STEEL TURNBUCKLE              EACH         1.000     3000.0000     3000.00
    1 M9904 IMITATION STONE MASONRY VENEERSQ M       275.000      194.0000    53350.00
    1 M9905 TREES                         EACH       150.000      115.0000    17250.00
    1 M9907 TELEPHONE CONDUIT             LP SUM       1.000    10017.0000    10017.00
    1 M9908 CONC MED BARR BOX IN TY 355A1 EACH         2.000     5088.0000    10176.00
    1 M9909 CONC MED BARR BOX IN TY 355B1 EACH         1.000     6360.0000     6360.00
    1 M9918 TENSAR BX-1200                SQ M      2122.000        8.3700    17761.14
    1 M9919 TEMP TRAFFIC SIGNAL           EACH         1.000      250.0000      250.00
    1 M9920 PLASTIC PIPE - 375MM          METER        6.000       93.0000      558.00
    2 M9921 AIR RELEASE SYSTEM            EACH         2.000     2000.0000     4000.00
    1 M9922 POLYETHYLENE SERV LINE-19MM   METER        3.050       50.0000      152.50
    1 M9923 CUT & PLUG - 100MM            EACH         2.000      250.0000      500.00
    1 M9924 REM METER SERVICE PIT         EACH         3.000      400.0000     1200.00
    1 M9925 RECONNECT WATER METER         EACH         1.000     1900.0000     1900.00
    1 M9926 MASTER WATER METERING PIT     EACH         1.000    25000.0000    25000.00
    1 M9927 NEW ELECTRIC SERVICE          LP SUM       1.000     7000.0000     7000.00
    1 M9928 REMOVAL OF CONTROL WIRING     LP SUM       1.000     2000.0000     2000.00
    1 M9929 GAB CHANNEL LINING W/CLASS IIIM TON      139.000      120.0000    16680.00
    1 M9930 REMOVE FLUME                  EACH         3.000     1500.0000     4500.00
    1 M9931 REMOVE & RESET TRAFFIC SIGNS  EACH        66.000      175.0000    11550.00
    1 M9932 REMOVAL OF TREES AND BRUSH    EACH        77.000      800.0000    61600.00
    1 M9934 GROUND ROD                    EACH         8.000       12.0000       96.00
    1 M9935 TELEPHONE COMMUNICATION LINE  EACH         2.000      100.0000      200.00
    1 M9938 CURB BOX INLET TY G           EACH        66.000     2000.0000   132000.00
    1 M9939 CURB BOX INLET TY G DBL GRATE EACH        14.000     2200.0000    30800.00
    1 M9940 JOINT REPAIR-25MM             METER        9.200     1000.0000     9200.00
    1 M9941 REMOVE TRAFFIC BOUND BASE     SQ M       292.000        2.7000      788.40
    1 M9942 BIORENTION SYSTEM             EACH         2.000    20000.0000    40000.00
    1 M9943 STORMCEPTOR 3600              EACH         2.000    34250.0000    68500.00
    1 M9944 STORMCEPTOR 4800              EACH         3.000    42850.0000   128550.00
    1 M9945 STORMCEPTOR 6000              EACH         1.000    50750.0000    50750.00
    1 M9946 STORMCEPTOR 7200              EACH         1.000    65500.0000    65500.00
    1 M9949 REM,STORE & RELOC BUS SHELTER EACH         1.000     2000.0000     2000.00
    1 M9950 TEE & BLOCK 150MMX150MMX100MM EACH         1.000      300.0000      300.00
    1 M9951 BEND & BLOCK - 100MM          EACH         1.000      250.0000      250.00
    1 M9952 CONNECT TO 50MM               EACH         1.000      500.0000      500.00
    1 M9953 CONNECT TO 100MM              EACH         1.000      800.0000      800.00
    1 M9954 CONNECT TO 200MM              EACH         2.000     1200.0000     2400.00
    1 M9955 REDUCER 150MM X 50MM          EACH         1.000      250.0000      250.00
    1 M9956 TAP & RESHAPE MANHOLE BENCH   EACH         1.000      500.0000      500.00



                    AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1998.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9957 RECONNECT SEWER LATERAL       EACH         1.000      200.0000      200.00
    1 M9958 STEEL GAS MAIN - 300MM        METER      672.000      160.0000   107520.00
    1 M9959 STEEL GAS MAIN - 100MM        METER      124.000      115.0000    14260.00
    1 M9960 STEEL GAS MAIN - 50MM         METER       14.000      115.0000     1610.00
    1 M9961 PLASTIC GAS MAIN - 150MM      METER       15.000       95.0000     1425.00
    1 M9962 PLASTIC GAS MAIN - 100MM      METER      290.000       95.0000    27550.00
    1 M9963 PLASTIC GAS MAIN - 50MM       METER       18.000       95.0000     1710.00
    1 M9964 BORE GAS MAIN W/OUT CAS-100MM METER      124.000       42.0000     5208.00
    1 M9965 BORE GAS MAIN W/OUT CAS-50MM  METER       14.000       31.5000      441.00
    1 M9966 TEST WELDS                    EACH         1.000      260.0000      260.00
    1 M9967 TEST FUSIONS                  EACH         1.000       63.0000       63.00
    1 M9968 LONG STEEL GAS SERV - 25MM    EACH        13.000     1050.0000    13650.00
    1 M9969 SHORT STEEL GAS SERV - 25MM   EACH        13.000      231.0000     3003.00
    1 M9970 LONG PLASTIC GAS SERV - 25MM  EACH         8.000      945.0000     7560.00
    1 M9971 SHORT PLASTIC GAS SERV - 25MM EACH         7.000      147.0000     1029.00
    1 M9972 PLUG GAS MAIN - 300MM         EACH         6.000      210.0000     1260.00
    1 M9973 CABLE # 14/6 PAIR             METER       77.000        7.0000      539.00
    1 M9975 CL5 ASPH BASE 25E PG70-22     M TON    13456.000       39.5700   532453.92
    1 M9977 STEEL SHEET PILE              SQ M       225.000      211.4400    47574.00
    1 M9978 PAVE MARKER TYPE IVA-B W/R    EACH        33.000       50.0000     1650.00
    1 M9979 REMOVE ASPHALT PAVEMENT       M TON       10.000       30.3000      303.00
    1 M9980 CL5 ASPH SURF 12.5A PG70-22   M TON     5292.000       41.4000   219088.80
    1 M9984 CONC MED BARR TY 350E         METER     5678.000      130.0000   738140.00
    1 M9985 CONC MED BARR TY 350C1        METER       26.000      200.0000     5200.00
    1 M9986 RELOCATE FLASHING ARROW       EACH        12.000      500.0000     6000.00
    1 M9987 DITCH TO DRAIN                METER     2570.000       20.0000    51400.00
    1 M9988 MOD OPEN GRADED WEARING COUR  M TON    11696.000       45.1900   528542.24
    1 M9989 CONC MED BAR BOX INL TY 350-2 EACH        10.000     3500.0000    35000.00
    1 M9990 CONC MED BAR BOX INL TY 350-2MEACH        10.000     3500.0000    35000.00
    1 M9991 BARRIER WALL POST             EACH         8.000       50.0000      400.00


